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1. INSTRUCTIONS TO TENDERERS
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1.1. OBIJECT OF THE TENDER

Port of Tripoli
Office d'Exploitation du Port de Tripoli
Tel: 961 6 220180
Tripoli, El Mina
LEBANON

Hereinafter called the “Conceding Authority” or the “Employer” wishes to supplement the Port of
Tripoli's facilities by implementing and operating silo for grain storage within the Port Terminal, in the
location specified in the attached drawings.

The Ministry of Economy and Trade shall have the full right to control and supervise all grain silo
operations related to food security as per the Lebanese regulations.

The required installations are:
- @Grain silo with the following minimum characteristics, dimensions and capacities:
e 120,000T total capacity.
e 5,000T capacity per steel bin with a flat bottom.
® Possibility for storage of wheat, corn, barley, sunflower and other.
The grain silo must be completely operational and ready for use, according to international rules and
standards and fully classified by recognized classification societies.
- Two ship unloaders (Minimum unloading capacity 200T/hr each).
- One ship loader (Minimum loading capacity 400T/hr).
- 9flat bottom bins (1,500T each).
- Several loading truck stations.
- One unloading truck station.
- Necessary mooring and quay accessories for ship berthing in front of the mentioned silo.
- Auxiliary civil and building works that must be executed on the same land area of the silo, which
will be occupied by the Concessionaire and supplied by the Port of Tripoli Authority.

These new installations will be accomplished under a Concession Agreement (DBOT contract).

The Concessionaire, who will be both investor and developer, will develop the site by fitting out and
installing the silo, by executing all necessary auxiliary civil works and will then operate it for a
predetermined time, on expiry of which all equipment, facilities, structures and constructions used
and occupied by the Concessionaire will be transferred to the Port of Tripoli Authority knowing that
all operations related to food security shall remain under the control and supervision of the Ministry
of Economy and Trade as per the Lebanese regulations.

All design, construction, operation and maintenance works related to this Tender shall be executed
according to international standards and regulations and following the Port requirements and
guidelines.
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1.2. DEFINITIONS, LAW AND LANGUAGE
1.2.1. DEFINITIONS

The following words and expressions shall have the meanings stated in the Concession
Agreement and as stated hereafter, except where in the context another meaning is obviously
required:

“Approved” and “Approval” means approved in writing, including subsequent written
confirmation of previous verbal approval.

“Certificate of completion” means with respect to the Permanent Works, the certificate
issued when the entire Permanent Works are complete, and the issuance of such certificate
shall constitute evidence of the Employer’s acceptance or “reception” of the Permanent
Works.

“Completion” or “Complete(d)” means the full execution and performance of the design,
supply, execution, construction and testing of the entire Permanent Works, in strict
conformity in all respects with the Contract.

"Conceding Authority” or the “Employer” means the “Office d’Exploitation du Port de Tripoli”
named as Conceding Authority or Employer in the Concession Agreement.

“Concessionaire” means the company named as Concessionaire in the Concession
Agreement.

“Consultant Engineer” or “Engineer” means the entity notified or which will be notified to the
Concessionaire by the Employer, appointed by the Employer to act as the Consultant Engineer
in connection with the performance and completion of the Works and whose principal duties
will be to act as a technical advisor to the Employer, to review contract submittals to the
extent deemed necessary by the Employer and to verify that the Concessionaire’s design,
construction methods, construction, operation and maintenance of the Works are in
accordance with the requirements and with all applicable norms, standards and
specifications.

“Contract” means the Concession Agreement, the Employer's Requirements, the Tender, and
the further Documents (if any) which are listed in the Contract Agreement.

“Concessionaire staff” means those directors, officers, employees, agents and servants
employed by the Concessionaire for time to time in the performance of its duties and
obligations in relation to the Works, including, without limitation, the Engineer, and Project
Superintendents.

“Construction Materials” means the equipment, fixtures, goods, building systems, building
materials and other thing to form part of or to be incorporated into any part of the Permanent
Works.

“Contract Submittal” means any submittal if any kind which the Concessionaire is required
under the Contract to submit to the Employer’s and/or Construction Manager’s review and
Approval, including, without limitation, material samples, drawings and specifications during
the development of the design, working drawings and final specifications, shop drawings,
coordination drawings, other drawings, catalog cuts design calculations. Test results, as-built
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Documentation, schedules, method statements, Detailed Program and the like as required
under any of the Contract Documents.

“Drawings” means the drawings forming part of the Tender and any additions or
modifications to, or clarifications of, such drawings made by the Employer and / or the
Concessionaire and Approved by the Employer or on its behalf by the Consultant Engineer.

“Letter of Guarantee” means any letter of guarantee provided or to be provided by the
Concessionaire under and/or in connection with the Contract in favor of the Employer,
including, without limitation, the Advance Payment Letter of Guarantee (if existing). Any of
the Performance Letters of Guarantee, any of the Conditional Letters of Guarantee, the
Interim Letter Guarantee and any of the Retention Letters of Guarantee, may be modified
from time to time in accordance with Contract.

“Notice to Proceed” means the notice to be issued by the Employer to the Concessionaire,
instructing the Concessionaire to commence performance of all, or, such part only, of the
Works, as shall be specified in such notice.

“OEPT” means Office d’Exploitation du Port de Tripoli.
“PoTA” means Port of Tripoli Authority.

“Permanent Works” means everything of a permanent nature, including, without limitation,
the Construction Materials, to be designed, supplied, executed, constructed, completed,
tested and guaranteed under the Contract.

“Public Authority” means any governmental, regional, or municipal entity or agency or any
individual representing any such entity or agency.

“Requirements” means any and all design and/or technical criteria and/or descriptions and/or
requirements set forth in the Tender Documents or elsewhere in the Contract, including,
without limitation, those relating to the Works, Construction Materials, equipment, design,
design systems and/or methods, construction, construction systems, construction methods
and all other information describing and/or required for the Completion and guarantee of the
Works and forming part of the Contract and any modification thereof or addition thereto as
may from time to time be furnished by the Employer and/or the Concessionaire and Approved
by the Employer, or, which may be agreed by the parties.

“Scope of Works” means the scope of Works and the Drawings set forth in the Tender
Documents.

“Site” means the land and/or sea-bed and/or reclaimed land in, on or through which the
Permanent Works are to be constructed, the boundaries of which are identified on the
attached Drawings, and/or any other land and places which may be from time to time
provided in writing or Approved at its entire discretion by the Employer to the Concessionaire
for working space.

“Subcontractor” means any person, firm or legal entity (other than a Supplier or an individual
who is a member of the Concessionaire’s staff or any Supplier’s staff), at any time, retained
or employed by the Concessionaire to perform any part of the Works.
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“Supplier” means any person, firm or legal entity which sells or otherwise provides
Construction Materials to the Concessionaire or any Subcontractor or otherwise undertakes
to assist the Concessionaire or any Subcontractor in the performance of any part of the
Works, but which, in each such case, does not perform other than incidental or immaterial
services on the Site with respect thereto.

“Temporary Works” means all Temporary Works of every kind required in or about the
performance of the Works.

“Tender” or “Bid” means the Tenderer's signed offer for the Employer's Requirements and all
other Documents which the Employer submitted there with as included in the Contract.

“Works” means the Permanent Works and everything whether of a temporary nature
(including the Temporary Works and Construction Plant) or of a permanent nature required
in or for the Completion and guarantee of the Permanent Works, so far as the necessity
thereof is specified in or may reasonably be inferred from the Contract or is otherwise
required for the Completion and guarantee of any part of the Permanent Works.

1.2.2. LANGUAGE

English language shall be the language used for all correspondence and Tender Documents.
Language shall be as stated in the Concession Agreement.

In all cases and at any time, the Concessionaire must supply to the Employer, in reasonable
time, at the Employer verbal or writing request, an Arabic translation, of any document
previously prepared and submitted by the Concessionaire, whatever nature or destination is.
In the event of any dispute as to the meaning between the Arabic and English texts, the Arabic
version shall prevail.

1.2.3. LAW

The Contract shall be governed by and construed in all respects in accordance with the laws
of the Republic of Lebanon.

This Document, entitled “Instructions to Tenderers” shall be considered as a part of the
Concession Agreement.

1.3. ELIGIBITY
1.3.1. ELIGIBLE TENDERERS

This invitation to Tender is open to all eligible firms.

Tenderers shall provide evidence of their eligibility to the satisfaction of the Employer as

requested.

The Tenderers, including all members of a Joint Venture and all subcontractors shall not be

affiliated with a firm or entity:

(1) That has provided consulting services related to the Works to the Employer during the
preparatory stages of the Works,

(2) That has been hired (or is proposed to be hired) by the Employer as Engineer or
Consultant for the Contract.
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1.3.2. ELIGIBLE MATERIALS, EQUIPMENT AND PLANT

All materials, Plant and Concessionaire’s Equipment, other supplies, and services to be
supplied under the Contract, shall have their origin in eligible source countries as defined in
the Lebanese regulations, and all expenditures made under the Contract will be limited to
such materials, Plant or Concessionaire’s Equipment, other supplies, and services.

1.4. QUALIFICATION OF THE TENDERER
1.4.1. APPROVED TENDERERS

To be qualified for award of the Contract, Tenderers shall provide the following information

and Documents within their Tender.

Foreign companies shall not submit information and/or Documents mentioned in item (c) of

this Clause.

All certificates should be originals or legally certified copies of the originals, otherwise the

Tenderers’ Tender will be rejected.

a) Legally certified copies of original Documents defining the constitution or legal status,
place of registration and principal place of business.

b) Legally certified copy of the firm registration at the registry of Commerce.

c) Legally certified copy of the firm registration at the VAT; A wining foreign company of this
bid shall register acompany in Lebanon, according to Lebanese regulations and accomplish
all its work regarding this Tender through this company.

Furthermore, all related administrative papers, including VAT registration, shall be
submitted to the Client.

d) A written power of attorney authorizing the signatory of the Tender to commit the Tender

e) Receipt for purchase of the Tender Documents.

f) Certificate of quittance issued by the National Social security Fund. Its validity extending
beyond the Tender opening date; Similar for foreign companies in their countries of origin.

g) List of silos projects executed and operated by the Tenderer, in Lebanon and/or abroad,

with duly certified copies of support Documents (Works starting and handing over

certificates, operation time...), to be provided by the Clients, listing in minimum the above-
mentioned works nature and amount, in addition to silos operation.

These latest works will be taken in account by the evaluation committee.

In any case, the Tenderer must show his capacity to undertake the execution and operation

of all civil works and silos, either through his own team or through a nominated

subcontractor (knowing that subcontracted works amount must not exceed 50% of the
total works amount), and which experience is to be shown by certificates mentioning at
least the following, within the past fifteen (15) years (year 2024 included):

- Construction and implementation of at least one steel grain silo plant with a minimum

capacity of 150,000T with all auxiliary civil and MEP works.

- Operating and managing one or several grain silos with a minimum total capacity of

1,000,000T over these fifteen years.

i) Statement of non-exclusion to participate in biddings from Port of Tripoli Authority (PoTA).

j) Major items of Construction equipment proposed for carrying out this Contract.

k) The names and CVs of key personnel proposed for the administration and execution of this
Contract, both on and off site. If the Concessionaire is awarded the Contract, he shall obtain
the Employer approval on the CVs and key personnel list and all remaining employees prior
to begin working on site.

h

~
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Every Lebanese engineer, whether he is a Contractor or an Engineer employed by a
company, or establishment classified on the basis of his employment thereby, shall enclose
in his Tender a certificate confirming his membership to any one of the two Orders of
Engineers in Lebanon for the year in which the Tender is submitted.

I) Proposals for subcontracting any elements of the Works (knowing that subcontracted
works amount must not exceed 50% of the total works amount). Tenderers should refer to
related Sub-clauses of the Conditions of Contract.

m) Manufacturers list.

n) Bank certificate for access to liquid assets and/or evidence of access to or availability of
credit facilities for a minimum amount of 50% of the Tenderer proposal.

o) Information regarding any current litigation in which the Tenderer is involved.

p) Program of Work and Method Statement in sufficient detail to demonstrate the adequacy
of the Tenderer’s proposals to meet the Technical Specifications and the completion time.
No alterations or changes can be made to the Specifications.

g) Contractual commitment completed, stamped and signed according to the forms of
Tender.

r) Certificate indicating the permanent address of the Tenderer.

s) Any Additional Documents for qualification of the Tenderer that may be required.

t) A legal record of the authorized signatory or his legal representative, dated no more than
three months from the date of the awarding session, free of any disgraceful judgment.

u) The Joint Venture contract certified by the public notary, if required.

v) Tenderer registration certificate at the Ministry of Finance - Directorate of incomes.

w) A comprehensive statement issued by the Commercial Registry showing: Founders -
Members - Shareholders - Authorized Signatories - Manager - Capital — Tenderer Activity -
Commercial Incidents.

X) A statement issued by the competent court (commercial registry) proving that the
Tenderer is not in a state of bankruptcy or liquidation.

y) Integrity declaration document duly signed by the bidder.

z) The obligation to declare the economic right of the Tenderer.

For foreign companies, all the above required Documents must be duly certified at their

Countries Embassies in Lebanon, in addition to the Ministry of Foreign Affairs in Lebanon.

The right for objection and/or request for any claim whatever nature is, shall be made

according to the Public Procurement Law in Lebanon of N244 dated July 29, 2021, Section

7 (Right for objection).

Furthermore, all Tenderers shall submit a certificate from the Ministry of Economy and

Commerce in Lebanon proving the applicability of the provisions of the Israeli enemy law

to the Tenderer. The date of its ratification does not go back more than three months from

the date of the concession session.

In the event that an offer is submitted by a foreign company, this company must take into

account one of the following conditions:

- To be part of a consortium that includes at least one Lebanese company that fulfills the
conditions required by this Tender Document.

- The personal presence of the legal representative of the company in the bidding

procedures.
- To have an agent or representative in Lebanon assigned to sign the contract on its
behalf.
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1.4.2. EVIDENCE OF QUALIFICATION

All information and Documents required under the Sub-section 1.4.1 shall serve as evidence
of qualification and of the Tender’s capability to carry out the Contract.

Unless specifically listed in the Letter of Acceptance or in the Contract Agreement, these
information and Documents shall not from a Contract Document, but the Tenderer will
remain responsible for the validity, authenticity, and correctness of the information provided.
Any Incorrect or fraud Document will lead to the direct rejection of the Tender.

1.4.3. JOINT VENTURES

Tenders submitted by a Joint Venture of two or more firms as partners shall comply with the

following requirements:

a) Only eligible firms are allowed to form a Joint Venture.

b) The Joint Venture Agreement shall include all the information listed in Sub-Clause 1.4.1
above.

c) The Joint Venture Agreement shall be certified at a by a public notary, signed by the Joint
Venture partners and submitted with the Tender.

d) One of the partners shall be nominated as being in charge and this authorization shall be
evidence by submitting a power of attorney signed by legally authorized signatories of all
the partners.

e) The partner in charge shall be authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the Joint Venture and the entire execution of the
Contract including payment shall be done exclusively with the partner in charge.

f) In case of a successful Tender, the Tenderers shall sign the Form of Agreement as to be
legally binding on all partners.

All partners of the Joint Venture shall be liable jointly and severally from the execution of
the Contract in accordance with the Contract items.

1.4.4. NUMBER OF TENDERS

A firm shall submit one Tender in the same Tendering process, either individually as a
Tenderer or as a partner in a Joint Venture.

No firm can be a Subcontractor while submitting a Tender individually or as a partner of a
Joint Venture in the same Tendering process.

A firm, if acting in the capacity of Subcontractor in the Tender, may not participate in more
than one Tender. A Tenderer or a subcontractor who submits or participates in more than
one Tender cause all the proposals in which the Tenderer has participated to be disqualified.

1.5. TENDER DOCUMENTS
1.5.1. CONTENT

The Tender Documents are those stated below, and should be read in conjunction with any
Addendum issued in accordance with related Clauses.

(1) INSTRCUTIONS TO TENDEREERS.

(2) FORMS OF TENDERS.

(3) CONCESSION AGREEMENT.

(4) DRAWINGS.

(5) TECHNICAL SPECIFICATIONS.
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1.5.2. CONFIDENTIALLY AND EXAMINATION OF TENDER DOCUMENTS

Confidentiality and examination of Tender documents shall respect Article 6 of the Public
Procurement Law N244 dated July 29, 2021. The Tender Documents shall not be used for any
purpose other than that for which they are intended. The Tenderer shall examine carefully all
Documents for completeness and clarity. If any part is missing or indistinct, he shall inform
Employer. Failure to comply with the requirements of the Tender submission will be at the
Tenderer/s own risk.

Pursuant to Clause 1.4.1, Tenders which are not substantially responsive to the requirements
of the Tender Documents will be rejected.

1.5.3. DISCREPANCIES AND CLARIFICATIONS

If the Tenderer finds any ambiguities in the Documents or discrepancies between Documents
or any other matters that are unclear, or if he is requiring any clarification of the Tender
Documents, he shall inform in writing and by hand the Employer, in a minimum of ten (10)
days prior to the date for submission of Tenders, who will respond with an addendum six (6)
days prior to the date for submission of Tenders. Copies of the Employer's addendum will be
forwarded to all Tenderers, including a description of the inquiry but without identifying its
source. Except as provided for in this Clause no representation, explanation or statement
made to a Tenderer prior to the Employer’s written acceptance of his Tender whether by the
Engineer or any of his assistants or by any officer or member of the Employer’s staff or by
anyone as to the meaning of any of the Documents forming the Contract or as to anything to
be done or not to be done by the Tenderer shall bind the Employer or bind the judgment or
powers of the Engineer in the exercise by him of his duties under the Contract.

1.5.4. AMENDMENT

At any time prior to the original or extended date for submission of Tenders, the Employer
may, for any reason, whether at his own initiative or in response to a clarification requested
by a Tenderer(s), modify the Tender Documents by the issue of an addendum.

Any addendum thus issued shall be part of the Tender Documents, and shall be
communicated in writing by Email or by facsimile to all purchasers of the Tender Documents.
Prospective Tenderers shall acknowledge receipt of each addendum in writing by hand or
facsimile to the Employer. To give prospective Tenderers reasonable time in which to take an
addendum into account in preparing their Tenders, the Employer can, if deemed necessary,
extend the deadline for submission of Tenders.

Any addendum thus issued shall be part of the Tender Documents, and shall be
communicated in writing by Email or by facsimile to all purchasers of the Tender Documents
and shall be published on the central website of the public procurement committee.

1.5.5. COMMUNICATIONS

All notes, requests for information and other communications from the Tenderer shall be sent
by letter to the Employer, duly registered at the Employer headquarter, at the following

address:
Port of Tripoli
Office d'Exploitation du Port de Tripoli
Tel: 00961 6 220180
Tripoli, El Mina
LEBANON
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1.5.6. LANGUAGE OF TENDER

With reference to sub-Clause 1.2.2, stating that all Tender correspondences, supporting
Documents and printed literature supplied by the Tenderer must be in English, and for special
cases where these mentioned Documents and literature are to be supplied in a language
other than English, an accurate English translation of the relevant passages must be attached
to the initial supplied Documents, in which case, for purposes of interpretation of the Tender,
the translation shall prevail.

1.5.7. INFORMATION

All information provided in the Tender Documents concerning the site, levels related to
topographic and bathymetric surveys, environmental conditions (waves, wind and tidal
data...), means of access, availability, of services, history, is given in good faith, without
any responsibility on the part of the Employer.

The Tenderer shall verify and interpret all information given, at his own responsibility and
expense, to enable himself to submit a complete Tender, and shall make therefore
necessary and adequate investigation and research in order to obtain accurate
information which will be him to prepare his offer.

1.6. SITE VISIT

The Tenderer shall visit and examine the Port, the Site and the surroundings and obtain for himself all
details required for preparing and submitting his Tender.

The Employer shall not be responsible for any loss, damage or injury, whatsoever, caused to the
Tenderer during the site visit.

The costs of visiting the Site shall be at the Tenderer’s own expense and his sole responsibility.

1.7. APPOINTMENT

Site visits and request for information must be made by prior appointment with the Employer.

The Tenderer or his official representative may be invited to attend a pre-tender meeting which will
take place on the date stated in the letter of invitation and when needed.

The purpose of the pre-tender meeting will be to clarify issues and to answer questions on any matters
that may be raised at that stage.

The Tenderer is requested to submit any questions in writing or by fax, to the Employer not later than
one week before the pre-tender meeting.

Minutes of meeting, including the text of the questions raised and the responses given, will be
transmitted without delay to all purchasers of the Tender Documents.

Any modification of the Tender Documents that may become necessary as a result of the pre-tender
meeting shall be made by the Employer exclusively through the issue of an Addendum pursuant to
Clause 1.5.4 and not through the minutes of the pre-tender meeting.

Non-attendance at the pre-tender meeting will not be a cause for disqualification of a Tenderer.

1.8. COST OF TENDERING

The Tenderer shall bear all costs associated with the preparation and submission of his Tender and
the Employer will in no way be responsible for those costs, or the conduct or outcome of the
Tendering process, nor will then Employer bear any liability in respect thereof.
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1.9. COMPLETION OF TENDER DOCUMENTS

The Tender must be for the whole of the Works, fully in accordance with the Tender Documents.

A partial Tender will not be considered.

The originals of all Tender Documents and all copies required to be submitted, shall be completed in
indelible ink or type writing. All forms of Tender any other Document requiring completion shall be
filled in.

1.10. SIGNING OF TENDER

The Tenderer shall prepare one original and one copy of the Documents comprising the Tender.

The Documents shall be clearly marked “ORIGINAL” and “COPY” as appropriate.

In the event of discrepancy between them, the original shall prevail.

The original and the copy of the Tender shall be returned duly completed by writing in indelible ink in
the space provided for unit rates and totals.

In the case of copies, photocopies are acceptable. All originals and copies shall be signed by a person
or persons duly authorized to sign on behalf of the Tenderer, as the case may be.

All pages of the Tender, where entries or amendments have been made, shall be signed by the person
or persons signing the Tender and stamped.

The originals of all other Documents shall be stamped and initiated by the person or persons signing
the Tender. In all cases, the form of Tender shall be signed by a person duly authorized to bind the
Tenderer to the Contract. Proof of authorization shall be provided in the form of a power of attorney,
which shall accompany the Tender.

1.11. ALTERATIONS AND CORRECTION OF ERRORS

The completed Tender Documents shall contain no alterations, omissions or additions, except those
to comply with instructions issued by the Employer, or as necessary to correct errors made by the
Tenderer, in which case such corrections shall be initiated by the person or persons signing the
Tender. Errors shall be corrected by striking out the original text and inserting the correction by hand
using indelible ink.

The correction of errors by overtyping with or without the use of correction fluid shall not be
permitted and any Tender so corrected shall be rejected by the Employer.

1.12. CURRENCY

All financial information and all Tender prices and rates shall be stated in United States Dollars (USD),
which will be the currency for all transactions under the Contract. Payments for the concessionaire
are to be made in fresh US Dollars.

1.13. DUTIES, TAXES, ETC.

The capital cost for Equipment and costs for operations and management shall include levied customs
duties and all other duty payable in Lebanon and elsewhere.
The Employer will not be held responsible for paying any dues, taxes, or charges of any kind.
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1.14. TENDER VALIDITY

The Tender shall remain valid and open for acceptance for a period of one hundred and eighty (180)
days from the latest date fixed for receiving Tenders.

In exceptional circumstances, prior to expiry of the original Tender validity period, the Employer may
request that the Tenderers extend the period of validity for a specified additional period.

The request and the responses thereto shall be made in writing or facsimile.

A Tenderer may refuse the request without forfeiting his Tender security.

A Tenderer agreeing to the request will be required to extend the validity of his Tender security for
the period of the extension, and in compliance with the Tender Clauses in all respects.

Furthermore, the Tenderer can amend his offer and withdraw it before the deadline for submitting
offers without confiscating the guarantee of his offer. The amendment or request to withdraw the
offer is valid when the Authority receives it before the deadline for submitting offers.

1.15. TENDER SECURITY

The Tenderer shall furnish, as part of his Tender, a Tender security in the amount of eight hundred
thousand (800,000) US Dollars.
In case of a Joint Venture, the Tender Security shall be in the name of the Joint Venture.
The Tender Security shall be in the form of a guarantee from a first-class Lebanese Bank, or a foreign
Bank with a local branch / affiliate in Lebanon, or through a cash deposit of the whole amount (fresh)
in the Port of Tripoli. The format of the Bank guarantee shall be in accordance with the sample form
of Tender Security included in the Tender Documents.
The Tender Security shall be valid for the period stated in the Tender. Any Tender not accompanied
by an acceptable Tender Security shall be rejected by the Employer and shall be considered as non-
responsive. The Tender Securities of unsuccessful Tenderers will be returned as promptly as possible,
but not later than 28 days after the expiration of the period of Tender validity.
The Tender Security of the successful Tenderer will be returned when the Tenderer has signed the
Agreement and furnished the required Performance Security.
The Tender Security may be forfeited if:
(1) The Tenderer withdraws his Tender during the Period of Tender validity specified in the form of
Tender, or
(2) The Tenderer, having been notified of the acceptance of his Tender by the Employer during the
period of Tender validity:
a- Fails or refuses to execute the Form of Agreement; or
b- Fails or refuses to furnish or increase the Performance Security; or
c- Refuses to accept the correction of errors in his Tender.

1.16. TENDER SUBMISSION
1.16.1. SEALING AND MARKING OF TENDERS

All Documents shall be signed, dated, completed and returned as described in Tender
Conditions and Procedures.
The Tenderer shall seal the Tender package and address it to:

Port of Tripoli

Office d'Exploitation du Port de Tripoli
Tel: 961 6 220180
Tripoli, El Mina
LEBANON
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And shall mark the Tender package with ONLY the following identification:

“DBOT TENDER FOR INSTALLING GRAIN SILO AT THE PORT OF TRIPOLI: DO NOT OPEN
WITHOUT AUTHORITY"

The package shall contain two separate and sealed inner envelopes marked as envelope N1
and envelope N2.

Each envelope shall contain one set of original Documents and one set of copies clearly
marked “ORIGINAL” and “COPY”.

The inner Envelope N1 shall bear the following clear identification:
“DBOT TENDER FOR INSTALLING GRAIN SILOS AT THE PORT OF TRIPOLI”
Envelope N1 “Administrative and Technical Offer”

Name of Tenderer / Address of the Tenderer

This envelope should contain one original and one copy of each of the following:

a) Statement of Tender in accordance with the form included in the Tender Documents,
sealed and signed by the Tenderer.

b) Tender Security.

c) Certified operational and financial Documentation concerning Company structure and
profile of the Tenderer.

d) Details of the joint-venture Agreement or other commercial arrangements (if any), sealed
and signed by the Tenderer.

e) Power of attorney.

f) Draft Concession Agreement stamped with the official seal of the Tenderer and initialed.

g) Employer's Requirements signed, stamped with the official seal of the Tenderer and initial

h) Allinformation listed in Section 1.4: Qualification of the Tenderer.

i) All Tender documents (including addendums, drawings...) signed and stamped by the
Tenderer.

j) A market study: will be used to identify potential clients, determine their demand,
determine corresponding supply and tariffs in Lebanon area, adapt the supply of these
new installations and determine the share of the market expected to be captured in
function of services and tariffs proposed by these new installations.

The final objective of this market study will be to determine grain import/export quantity
and tariff forecast which will be then used in the business plan in order to determine the
opportunity of these installations.

Thus, for these new installations, a market study shall be submitted including:

- demand: potential imported quantity, storage duration and type of services.

- supply: potential exported grain quantity, storage duration and type of services.

- present similar installations in Lebanon area and tariffs.

k) Development program: This shall set out the installations that the Concessionaire
undertakes to provide to the Concession in respect with the Employer’s Requirements.
Tenderers should keep in mind that the Evaluation Committee will pay particular
attention to this part of Tender and any precisions, information about installations to be
built, Equipment to be supplied, water and electrical power supplies, bins already in
procession will have a major positive impact to the Tender value.

I) Time schedule for the initial development work. This should set out the phasing of the
principal activities that will take place between the Commencement Date and the
Commencement of Operations, showing especially the phasing for the execution of the
civil and MEP infrastructure, till the installation of the silo and launching the operation
phase.

m) Any addendum (if any) issued by the Employer, signed and stamped by the Tenderer.
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The inner Envelope N2 shall bear the following clear identification:

“TENDERING DOCUMENTS FOR INSTALLING GRAIN SILO AT THE PORT OF TRIPOLI”
Envelope N2 “Financial Offer”.

Name of Tenderer / Address of the Tenderer.

This envelope should contain one original and one copy of each of the following:
a) Forms of Tender, completed, signed, stamped with the official seal of the Tenderer and
initialed.
This shall indicate the Annual Rental Fee.
b) Business plan
A business plan for the operation of the Concession shall be submitted including:
- animport/export forecast.
- investment costs.
- Operating costs (maintenance, staff, electricity etc. ...).
- provisional revenues.
- capital investment pan (equity and debt).
- cash flow.
- financial indicators (Project IRR, ROE, Payback).
c) Example of performance security, Concession security, operating regulations and list of
tariffs initialed by the Tenderer.

1.16.2. VARIANT SOLUTIONS

Alternatives being not required for the present Tender; the Employer is not obliged to
evaluate any alternative.

This being said, tenderers wishing to offer alternatives to the building Documents must first
prepare a Tender responding exactly to Employer’s project, called the basic solution, as
described in the Tendering Documents and shall further provide all information necessary for
a complete evaluation of the variant by the Employer including all relevant details (in
envelope N1).

In all cases, the Employer have the full right to reject any proposed variant by any of the
Tenderers, who will not have to show any objection or claim for this action.

1.16.3. TIME LIMIT FOR SUBMISSION FOR TENDERS

The Tender must be received by the Employer at the address stated above not later than
12:00 hours on the date stated in the form of invitation to Tender.

Any Tender received after the specified time limit will be returned unopened to the
Tenderers.

The Employer may, at his discretion, extend the time limit for the submission of Tender by
issuing an amendment, in accordance with the Tender Clauses, in which case all rights and
obligations of the Employer and the Tenderer previously subject to the original time limit
deadline shall thereafter be subject to the new time limit as extended.

Any Tender received by the Employer after the time limit for submission of Tenderers will be
returned unopened to the Tenderer.
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1.16.4. MODIFICATION AND WITHDRAWAL OF TENDERS

The Tenders’ modification or notice of withdrawal shall be written, sealed, marked and
delivered prior to the prescribed time limit for submission of Tenders, and in accordance with
provisions for the submission of Tenders, with the inner envelope marked "modification" or
"withdrawal" as appropriate.

Withdrawal of a Tender during the interval between the time limit for submission of Tenders
and the expiration of the period of validity may result in the forfeiture of the Tender security,
pursuant to Tender Clauses.

No Tender may be modified by the Tenderer after the time limit for submission.

1.17. TENDER OPENING AND EVALUATION
1.17.1. UNSUCCESSFUL TENDERERS

The Tender securities of unsuccessful Tenderers will be returned as promptly as possible, in
the twenty-eight (28) days after the expiration of the period of Tender validity.

1.17.2. TENDER OPENING

The Tender committee will open Envelope N1 in the presence of the Tenderer’s
representatives who choose to attend, at the time and date stated in the Invitation of Tenders
at the address given for return of Tenders.

The Tenderers representatives who are present shall sign a register evidencing their
attendance.

The Tender opening committee will take necessary and needed time to study and evaluate all
administrative and technical offers, and retain only satisfactory ones.

The committee will fix a date to proceed in the opening of Envelope N2 comprising the priced
financial offers of successful Tenderers.

The Tender opening and evaluation procedures may include many sessions as it may be
judged by the Tender opening committee and as stated in this Tender.

1.17.3. TENDERS EVALUATION

The Employer will appoint an Evaluation Committee, which will be in charge for controlling
the Tender evaluation. During the Tender opening session, the Evaluation Committee will
open each Tender and list all Documents placed in the envelope.

If the Tender is not in conformity with Documents required in Clause 1.4, the Tender will not
be considered for further evaluation, regardless of the circumstances.

After the Tender opening session opened to public, the Evaluation Committee will take
necessary time to will lead and control the Tender evaluation session and ensure that all
Tenders are fairly evaluated.

The Evaluation Committee will determine whether each Tender is of acceptable quality,
complete and substantially responsive to the Tender Documents without material deviations,
incoherencies, absurdities, objections, conditions or reservations.

Evaluation method will be an attentive analysis of each Document of the Tender.

If a Tender is not substantially responsive, it will be rejected by the Evaluation Committee and
it may not subsequently be made responsive by the Tenderer by removal of the non-

conformity.
The Evaluation Committee at his discretion, may ask any Tenderer for a clarification of his
Tender.
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This request and the response shall be in writing and shall not result in a change in the price
or substance of the Tender. Comparison of these criteria will lead to establish Tenders to be
acceptable. From the time of Tender opening to the time of Contract award, if any Tenderer
wishes to contact the Employer on any matter related to the Tender, he should do so in
writing.

Any effort by the Tenderer to influence the Employer in the Employer’s Tender evaluation,
Tender comparison, or Contract award decisions may result in the rejection of the Tenderer’s
tender. Information relating to the examination, clarification, evaluation and comparison of
Tenders and recommendations for the award of a contract shall not be disclosed to Tenderers
or any other persons not officially concerned with such process even after the award to the
successful Tenderer has been announced.

Any effort by a Tenderer to influence the Employer’s processing of Tenders or award decisions
may result in the rejection of the Tenderer’s Tender.

The Employer will open Envelope N2 for Tenderers determined to be acceptable and which
Envelopes N1 are substantially responsive.

After opening Envelope N2, the Employer will determine for each Tender the Evaluated
Tender Price and make any correction for errors pursuant to related Clauses.

If the Tender of the successful Tenderer is seriously financially unbalanced in relation to the
Employer’s estimate of work to be performed under the Contract, the Employer may require
the Tenderer to produce a detailed price analysis for any or all items of the Bill of Quantities,
to demonstrate the internal consistency of those prices with the construction methods and
schedule proposed.

In all cases and whatever situation is, the Employer have the right to reject any submitted
offer, for the reason(s) that he might find suitable.

Tenderers will have no right for any objection or claim due to the mentioned rejection.

1.17.4. CORRECTION OF ERRORS

Tenders determined to be substantially responsive will be checked by the Employer for

arithmetic errors.

Errors will be corrected by the Employer as follows:

a) Where there is a discrepancy between the amounts in figures and in words, the amount
in words will govern; and

b) Where there is a discrepancy between the unit rate and the line item resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern; and

c) Where there is a discount applied to the total tender price including the contingency, the
total tender price shall be retained and the discount applied to the unit prices of the Bill
of Quantities items, excluding the contingency.

d) If the Tenderer does not accept the corrected amount of tender, his tender will be
rejected, and the Tender Security will be forfeited in accordance the related Clause.

1.18. AWARD AND SIGNING OF CONTRACT
1.18.1. AWARD

The Employer will award the Contract to the Tenderer whose Tender has been determined to
be substantially responsive and to provide the best conditions.

Tenderers won’t have the right to submit any claim or objection regarding the awarding
decision of the Employer. The Employer have the right to evaluate any Tender the way he
may find it suitable for the Port interest. The Employer reserves the right to accept or reject
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any Tender and to cancel the Tendering process and reject all Tenders at any time prior to
award of Contract or withdrawal without thereby incurring any liability to the affected
Tenderer or Tenderers or any obligation to inform them on the grounds of the Employer’s
action.

After opening all the bids, in case two or more acceptable Tenderers have equal bid amount,
the successful Tenderer will be chosen by a random draw.

1.18.2. NOTIFICATION OF AWARD

The notification of award shall be done in accordance with the Public Procurement Law in
Lebanon, N244 dated July 29, 2021, Article 24.

1.18.3. SIGNING THE CONTRACT AGREEMENT

The Employer and the successful Tenderer shall sign the Contract Agreement as per the Public
Procurement Law in Lebanon, N244 dated July 29, 2021, Article 24, especially clauses (4) and

(5).

1.18.4. PERFORMANCE AND CONCESSION SECURITY

The Tender Security of the successful Tenderer will be discharged not later than fifteen (15)
days after the signing of the Contract and replaced by a Performance Security valid until the
statement of reception of Concessionaire’s installations in the amount of one million five
hundred thousand (1,500,000) US Dollars.

The Performance Security will be discharged not later than fifteen (15) days after the signing
of the statement of reception of Concessionaire’s installations and replaced by a Concession
Security valid for twenty-five (25) years in the amount of three million (3,000,000) US Dollars.
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2. FORMS FOR TENDER
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FORM OF STATEMENT OF TENDER
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FORM OF STATEMENT OF TENDER

State the name of the Tenderer and his professional, financial, legal and engineering corporate
entities. If more than one corporate entity is involved in the Tender, state the name of each of the
members and the commercial relationship between them.

Name of the Tenderer

Name of any other corporate entity

Nature of commercial relationship between corporate entities

Names of Consultants
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FORM OF INVITATION
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FORM OF INVITATION

To

Port of Tripoli

Office d'Exploitation du Port de Tripoli
Tripoli, El Mina

LEBANON

We, the Concessionaire, ......ceeeeeceeneseseesesennns acknowledged that we have been qualified in order
to prepare a Tender for a Design, Build, Operate and Transfer contract of a grain silo at the Port of
Tripoli, we have taken notice of and will comply with the information listed below:

Time limit for submission of Tender
Date of the pre-Tender meeting

Tender validity 180 Days
Amount of Tender Security 800,000 USD
Amount of Performance Security 1,500,000 USD
Amount of Concession Security 3,000,000 USD
Tender fees Free of charge

No of Employer receipt

Signature by the Concessionaire
Signed
Name

Seal of the Concessionaire affixed below
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FORM FOR CONTRACTUAL COMMITMENT
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FORM FOR CONTRACTUAL COMMITMENT

Name of Project:

To: Port of Tripoli
Office d'Exploitation du Port de Tripoli
Tripoli, El Mina
LEBANON

| the undersigned dully authorized to
sign

on a behalf of

having as permanent Address in

Telephone No:

Facsimile No:

Acknowledge my revision and examination of the Bid Documents and contract conditions and all other
documents pertaining to the execution of the above-named project.

| proclaim that after reviewing and examining the Bid Documents and contract conditions which I may
not claim to ignore and after visiting, inspecting and examining the Site of the Works and its
surroundings and having obtained all required information and being aware of the Contract details,
difficulties and obstacles if any, of the required Works.

| pledge, if any Bid is accepted, to execute and complete all the required Works and remedy any
defects therein in conformity with the said Bid Documents and contract conditions within the Time
for completion stated in the Contract Documents.

| also acknowledge that | have put the prices and accepted the stipulations stated in the Conditions
of Contract, taking into consideration all the Bid Documents and contract conditions and difficulties
that may be encountered, if any, during the execution of the Works.

Date

Name of Bidder
Name

In the Capacity of
Signature
Address

(Stamp 50,000 Lebanese Pounds)
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Form of Tender Security (Bank Guarantee).
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Form of Tender Security (Bank Guarantee).

WHEREAS, [name of Tenderer] (hereinafter called "the Tenderer") has submitted his Tender dated
(date) for the DBOT of a grain silo at the Port of Tripoli (hereinafter called "the Tender").

KNOW ALL PEOPLE by these presents that We [name of Bank] of [name of country] having our
registered office at [address] (hereinafter called "the Bank") are bound unto [name of Employer]
(hereinafter called "the Employer") in the “fresh” sum of US $800,000 (Eight hundred thousand US
Dollars) for which payment well and truly to be made to the said Employer the Bank binds himself, his
successors, and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:

1) if the Tenderer withdraws his Tender during the period of Tender validity specified in the Form of
Tender; or
2) if the Tenderer refuses to accept the correction of errors in his Tender; or
3) if the Tenderer, having been notified of the acceptance of his Tender by the Employer during the
period of Tender validity;
a) fails or refuses to execute the Form of Agreement in accordance with the Instructions
to Tenderers, if required; or
b) fails or refuses to furnish the Performance Security, in accordance with the Instruction
to Tenderers;

we undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to him owing to the occurrence of one of
the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 28 days after the date of expiration
of the Tender Validity, as stated in the Instructions to Tenderers, or as it may be extended by the
Employer, notice of which extension(s) to the Bank is hereby waived.

Any demand in respect of this Guarantee should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK

WITNESS

SEAL

[Signature, name, and address]
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FORM OF PERFORMANCE SECURITY

(UNCONDITIONAL)
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Performance Bank Guarantee (Unconditional)

To

Port of Tripoli

Office d'Exploitation du Port de Tripoli
Tripoli, El Mina

LEBANON

WHEREAS [name and address of Employer] (hereinafter called "the Employer") has undertaken, in
pursuance of Contract No. dated to execute the DBOT of a grain silo at the Port
of Tripoli (hereinafter called "the Contract.");

AND WHEREAS it has been stipulated by you in the said Contract that the Employer shall furnish you
with a Bank Guarantee by a recognized bank for the “fresh” sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Employer such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the Employer, up to a total of USS 1,500,000 (one million five hundred thousand US dollars) such
“fresh” sum being payable in the types and proportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of US $1,500,000 (one million five hundred thousand US dollars) as
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Employer before presenting
us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract Documents that may be made
between you and the Employer shall in any way release us from any liability under this guarantee, and
we hereby waive notice of any such change, addition, or modification.

This guarantee shall be valid until a date 28 days from the date of issue of the statement of reception
of Concessionaire's installations.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank :
Address
Date
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FORM OF CONCESSION SECURITY

(UNCONDITIONAL)
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Concession Bank Guarantee (Unconditional)
To

Port of Tripoli

Office d'Exploitation du Port de Tripoli
Tripoli, El Mina

LEBANON

WHEREAS [name and address of Employer] (hereinafter called "the Employer") has undertaken, in
pursuance of Contract No. dated to execute the DBOT of a grain silo at the Port
of Tripoli (hereinafter called "the Contract.");

AND WHEREAS it has been stipulated by you in the said Contract that the Employer shall furnish you
with a Bank Guarantee by a recognized bank for the “fresh” sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Employer such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the Employer, up to a total of USS$ 3,000,000 (three million US Dollars) such “fresh” sum being payable
in the types and proportions of currencies in which the Contract Price is payable, and we undertake
to pay you, upon your first written demand and without cavil or argument, any sum or sums within
the limits of USS 3,000,000 (three million US Dollars) as aforesaid without your needing to prove or
to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Employer before presenting
us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract Documents that may be made
between you and the Employer shall in any way release us from any liability under this guarantee, and
we hereby waive notice of any such change, addition, or modification.

This guarantee shall be valid until .......... (Concession duration being 25 years).

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank :
Address
Date
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FORM OF TENDER

For Design, Build, Operate and Transfer
of a grain silo at the Port of Tripoli

Address: Date:
Dear. Sir,
1. Having examined the Tender conditions, the Concession Agreement, the form of Tender, the

Contract Agreement, the form of Tender security, the Employer's requirements and all Bid
Documents forming part of the Contract Documents and having visited the site and having
obtained all information necessary to submit a Tender, we the undersigned, hereby offer to
Design, Build, Operate and Transfer a grain silo at the Port of Tripoli for a period of 25 (twenty
five) years for the following conditions and remuneration to be paid by the Concessionaire under
the Contract requirements:

Annual rental Fee: ................. % (of the storage and handling Fees)

2. We acknowledge receipt of, and have considered, the following addenda issued do Tenderers
during the Tender period: ... e

3. We agree to tender by this Tender for a period of one hundred eighty (180) days from the latest
date for receipt of Tender .......ceuveveveune. and it may be accepted by you at any time before the
expiry of that period. As a guarantee of our Tender, we have submitted a Tender security issued
¢V 2SO for the sum of USS 800,000 (Eight
hundred thousand US Dollars).

4. Until a formal Agreement is prepared and executed, this Tender, together with your written
acceptance thereof, shall constitute a binding Contract between us, subject to the Law and
procedures of the government of Lebanon.

5. We understand that you are not bound to accept the highest of any Tender that you might receive.

DAted thiS .o sttt e st

SIZNATUIE et et e e st e sae e e s e es e et saesreenes

Name:

IN the CapPaCIty Of ... e e
Duly authorized to sign Tenders on behalf of:

WitNESS SIGNATUIE...c.eeieiceeeece ettt st r e e e sreenes
Name:

Address:
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3. LETTER OF ACCEPTANCE
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Port of Tripoli
Office d'Exploitation du Port de Tripoli

Tripoli, El Mina
LEBANON
Dear Sirs,
Tender for Design, Build, Operate and Transfer
of a grain silo at the Port of Tripoli
With reference to your submitted Tender dated.........cccceeveunenne.. in respect of the above project and

with reference to Tender conditions of the Tender Documents.

We hereby inform you by this LETTER OF ACCEPTANCE that your Tender for the above-named project
is accepted.

Please acknowledge by signing the attached duplicate of this letter, the receipt of this LETTER OF
ACCEPTANCE and your full agreement to its contents, without any reserve.

Yours faithfully,

For

Port of Tripoli

Office d’Exploitation du Port de Tripoli
Tripoli, El Mina

LEBANON

Port Director

We hereby acknowledge receipt for the LETTER OF ACCEPTANCE and accept the contents thereof
without any reserve.

Named of Authorized Signatory

(60e]00] o1 ] 0 VO RR
SIgNAtUre: .oocevee e
Date: o
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4. CONTRACT AGREEMENT

Grain Silo at the Port of Tripoli July 2024
Tender Document — Conditions of Tendering

ST-2030-TD-V001-L 41



CONTRACT AGREEMENT
For Design, Build, Operate and Transfer
of a grain silo at the Port of Tripoli

THIS AGREEMENT iS MA@ thE ..ottt ettt et st te st st e s e e e s s e areens et sanens day
Of e e DEEWEEN ...ttt s s st s st whos
e offices are......ccocevveereenne (herein after called "The Employer") on the one part, and (herein after

called "The Concessionaire) the other part.

WHEREAS the Employer has accepted a Tender from the Concessionaire for the Design, Build, Operate
and Transfer (DBOT) contract of a grain silo at the Port of Tripoli for a period of 25 (twenty-five) years
(herein after called "The Concession duration").

NOW HE PARTIES HEREBY AGREE AS FOLLOWS:

1. In this Agreement, words and expressions shall have the respective meanings assigned to
them in the Concession Agreement.

2. The following Documents shall be read and construed as forming part of this Contract
Agreement.

a) The Minutes of Meeting (if any)

b) Letter of acceptance

c) The Addendum (if any)

d) The mentioned Tender document
e) The Concession Agreement thereto
f) The Employer’s Requirements

3. The Concessionaire undertakes to Design, Build, Operate and Transfer of a grain silo at the
Port of Tripoli all in accordance with the Contract.

4. In consideration of the Design, Build, Operate and Transfer of a grain silo at the Port of
Tripoli, the Employer undertakes to grant the Concessionaire the Contract for the Concession
duration and the Concessionaire undertakes to pay the Employer the fees stipulated in the
Contract.

5. IN, WITNESS WHEREOF, the Parties hereto have caused this Agreement to be made on the
date first mentioned above.

SIGNED, SEALED AND DELIVERED

By the Employer by the Concessionaire
Signed Signed
Name Name
In the capacity of In the capacity of
Witness signature Witness signature
Name Name
Address Address
SEAL OF EMPLOYER SEAL OF EMPLOYER
AFFIXED BELOW AFFIXED BELOW
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5. CONCESSION AGREEMENT
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Development and operation Agreement
for a grain silo in the port of Tripoli
(LEBANON)

CONCESSION AGREEMENT

PREAMBLE

PRIOR TO THIS CONCESSION AGREEMENT, THE FOLLOWING WAS EXPLAINED:
The Port of TRIPOLI wanted to supplement its facilities by installing a grain silo within the port domain
for the storage of all sort of grains listed in this document.
The required installations should be a steel silo plant with all necessary and auxiliary equipment and
infrastructure, able to ensure a safe and adequate storage of grains in conformity with local and
international standards.
AFTER WHICH, THE PROVISIONS OF THIS AGREEMENT ARE GIVEN BELOW:
Between:

hereinafter called the “Employer” First part,

And:

hereinafter called the “Concessionaire” Second part

The following was agreed:
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PART ONE

Subject and nature of the Concession

ARTICLE 1: Subject of the Concession

The subject of this Concession Agreement is to define the conditions for design, implementation and
operation of the following installations, equipment and tools, assigned to grain storage using, in
particular, a grain silo;

The below mentioned documents should be considered as a part of the Concession Agreement:

- INSTRUCTIONS TO TENDERERS

- FORMS FOR TENDER

- LETTER OF ACCEPTANCE

- CONTRACT AGREEMENT

- EMPLOYER’S REQUIREMENTS

- CONCESSION AGREEMENT

- ADDENDUM (IF ANY)

- APPENDIX 1: DRAWINGS

- MINUTES OF MEETING (IF ANY)

Installations funded, designed, installed and maintained by the Concessionaire (refer to attached

drawings in Appendix 1 and to technical specifications) are, but not limited to:

1) Awater body maintained and dredged to a depth of -15.50m NGL in the silo location along 200m
of the existing quaywall, ensuring an adequate berthing post for the grain ship

2) A quaywall maintained during the Concession period (200m length, 15.50m depth) for ships
mooring and silo access.

3) Grain silo, with the following minimum characteristics, dimensions and capacities:

e 120,000T total capacity

e 5,000T capacity per steel bin with flat bottom

® Possibility for storage of wheat, corn, barley, sunflower and other

The grain silo must be completely operational and ready for use, according to international rules
and standards and fully classified by recognized classification societies.

4) One ship loader (Minimum loading capacity 400T/hr).

5) Two ship unloaders (Minimum unloading capacity 200T/hr).

6) 9 flat bottom bins (1,500T each).

7) Several loading trucks stations.

8) One unloading truck station.

9) Auxiliary civil and building works that must be executed on the same land area of the silo, which
will be occupied by the Concessionaire.

10) Water and electricity supply utilities.

11) Environmental protection facilities.

12) All equipment and tools needed to operate the silo according to international recognized
standards.

In this regard, it is not allowed the use of land-based cranes for ships loading/unloading
operations.

13) The Concessionaire will have the opportunity to occupy a land adjacent to the container terminal
and the main quay wall for a total area of approximate 36,000m? (refer to Appendix N1) which
will be used for installing the silo, storage of materials and equipment, construction of offices and
workshop, in addition to miscellaneous buildings needed to operate the facility
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No fees for the above-mentioned occupancy shall be asked from the Concessionaire during the
concession period.
14) Maintenance of all areas occupied by the Concessionaire, and all other Port facilities used by him
15) The Concessionaire shall make available at any time a strategic stock of wheat, for a minimum
quantity up to 20% of the total silo capacity, within the bins, for the sole usage of the Public
Authority at any time.
16) The minimum unloaded quantity of grains shall be not be less than 250,000 T/year, with a
minimum of 20% of this mentioned quantity stored within the silo.
17) The Concessionaire shall receive all wheat cargo ships accessing the Port of Tripoli
The minimum DWT of grain cargo ships (other than wheat) received by the Concessionaire shall
be greater than 10,000 DWT. The maximum ship size for loading/unloading operations have to
meet the infrastructure capacities of the berth:
- Berth depth@-15.50m MSL
- Berthlength : 200m
18) The Concession period will be set for a period of 25 years, to be counted from the date of the
Employer temporary reception of all executed works.

The maximum estimated duration to execute the above-mentioned works will be 24 months, counted
from the date of the contract signature, and during which no fees are to be paid by the Concessionaire
regarding the concession annual rental fee.

No fees for land occupation should be paid by the Concessionaire, except for using other
miscellaneous facilities (like electricity, water...) and which will be paid according to regulations.

Each of the Concessionaire installations will comply with the international recognized standards and
the ones set by the Employer in the technical specifications enclosed with this Agreement, and shall
be approved by the Employer nominated consultant before and during execution till their handing
over.

The initial development work for these installations will be performed in compliance with Article 3
below.

The drawings showing the perimeter of the Concession is appended to this Concession Agreement
(Appendix 1).

Itincludes a conceptual overall mass plan for the facility and the open areas and the water body which
belong to the Employer and made available to the Concessionaire.

The water body shall be available for the temporary berth of ships for grains loading/unloading;
nevertheless, the Employer can use this berth for general cargo handling operations.

The listed land, open spaces and water bodies, stating their surface area, the list of facilities,
equipment and tools shall be confirmed by a statement produced jointly by the Employer and the
Concessionaire.

Any modification will be confirmed by a statement produced in the same way.

ROLES AND AUTHORITIES OF DIFFERENT PARTIES

1- The Consultant Engineer is empowered to represent the Employer, to take all actions and give all
instructions and Approvals in the Employer’s name and on its behalf, under the Contract,
following a close review and study with the Employer of all the mentioned instructions, except
where otherwise provided under the Contract, or where the Employer find it appropriate: All
communications of any kind between the Concessionaire and the Employer shall be addressed in
writing through the Consultant Engineer, which will be responsible for making and/or obtaining
the necessary reply.

2- All communications of any kind between the Concessionaire and the Consultant Engineer shall be
addressed in writing, with a copy to the Employer.
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3- The Concessionaire will appoint a representative, referred herein as “Concessionaire
Representative” who is empowered to act at all times for and on behalf of and to bind the
Concessionaire, in all matters relating to the Contract.

Such appointment and any revocation thereof shall be notified in writing by the Concessionaire

to the Employer.

The Concessionaire shall submit for the Employer approval, the nomination of the

“Concessionaire Representative” with all supported Documents (CV — experience...), within one

week, following the Contract signature.

The “Concessionaire Representative” shall be:

- A qualified civil engineer with a maritime experience for not less than 20 years.

- Member of the Lebanese Order of Engineers (at Beirut or Tripoli).

The Employer can, at any time, ask for the revocation of the Concessionaire Representative

without any objection of the Concessionaire.

4- No Approval or oral approval or commitment given by the Employer or on behalf of the Employer
by the Consultant Engineer shall:

- change, relieve, discharge or release the Concessionaire from any of his obligations,
responsibilities and undertakings under the Contract, except by way of a Change Order signed
by a duly authorized officer of the Employer;

- constitute a representation, warranty or Agreement that the subject matter of any such
Approval or oral approval or commitment (including without limitation, the Detailed Program,
the Concessionaire’s design, Construction Materials or construction methods), for which the
Concessionaire alone shall at all times remain responsible, is feasible, appropriate or meets
or complies with the design intent, purpose intended or other Requirements of the Contract.

5- The Concessionaire agrees that all disputes with the Employer relating to the Contract shall be
resolved amicably, if not, by arbitration pursuant to Lebanese laws.

ARTICLE 2: Nature of the Concession

Use of the installations and equipment will always be optional for the public and subject to the needs
of the general port services.

The Concessionaire will have no grounds for complaint should an invitation to Tenders be launched
by the Employer for the creation and operation of additional silos or any other installations.

The Concession is granted on a strictly personal basis.

The Concessionaire is personally liable for the performance of all the obligations stipulated in these
specifications and may not therefor subcontract all or part of these Concession or dispose of his
company other than in the conditions stipulated in Article 13 bellow.

The Concessionaire is required to ensure continuity of the public service licensed, equal treatment of
the users of the public service licensed and to adapt the installations, equipment and tools under the
Concession to the needs of said public service.

The Tenderers shall have to bid for an annual rental fee (as a % of the storage and handling operations
fees set by the Port Authority).

The contract will be awarded to the highest acceptable bid.

The minimum bid value shall not be less than 15%.
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PART TWO

Performance of the work and maintenance of the facilities and installations of the
Concession

ARTICLE 3: Execution plans

Before the beginning of any work, the Concessionaire is required to submit to the Employer all
designs, stability calculation notes of miscellaneous facilities, of civil and MEP works and buildings,
topographic surveys, bathymetric survey covering the ship berth, geotechnical investigations to be
undertaken for all foundations and piling system and any other necessary data for design, plans for
construction, execution, acquisition or modification of all the works, the silo detailed plans and
characteristics, buildings and facilities, and all the equipment to be installed.

These plans will comprise all drawings, sketches and explanatory documents needed or which can be
requested by the Engineer for complete determination of the constructions and installations to be
build, along with the equipment operating conditions.

The Concessionaire cannot begin the execution of any work, installation of any equipment or
machinery (including the bins), supplying of any material... before getting the writing approval of the
Employer on the related stability calculation notes, structural and MEP design reports, drawings and
technical specifications, method statements for execution, according to the Employer requirements.
All above mentioned documents are to be provided for the Employer in 3 copies (hard) and one soft
copy.

In any way, the Concessionaire will be the only responsible regarding the stability and the right choice
of any equipment, facility, and material... related to this Contract, even if he has obtained the approval
of the Employer and/or the Engineer on the mentioned documents.

The Employer and/or the Engineer can request any document of any kind, and therefore can pause
the launching of works or stop the works execution as much as it will be needed, without any right for
the Concessionaire to submit any claim or objection of any nature.

If the Employer instructs that further construction Documents are necessary for caring out the
relevant works, the Concessionaire shall, upon receiving the Employer instructions, prepare such
construction Documents within requested details and time for submission set by the Employer.

The Employer will be entitled to specify any modifications it feels to be suitable to ensure the correct
use and conservation of the public domain works and, in general, the correct running of all the
services.

Exercise this power of supervision and specification of modifications will be granted to the Employer.
Approval or failure to approve by the Employer will neither imply its own liability nor relieve the
Concessionaire of its liability with regard to users and third parties, the possible consequences of
performance of the work or operation of the installations.

Errors, omissions, ambiguities, inconsistencies, inadequacies and other defects in the design and/or
in the construction Documents shall be rectified both as to the Documents and, as the case may be,
the relevant structures by the Concessionaire at its own cost notwithstanding that the same may have
been approved by the Employer.
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ARTICLE 4: Performance of work

All the work will be performed in accordance with the approved plans, using materials of good quality

employed in compliance with the rules of professional good practice and international standards.

In addition to obtaining the Employer’s consent regarding the subcontracting of any part of the Works,

the Concessionaire shall, within 14 days of signing the Contract, and before commencing the Works

on site, or any parts of the Works he intends to subcontract for which approval of the Employer is
required, and for each subcontract, provide:

1) The name, address and telephone and fax numbers of the Subcontractor.

2) The nature and scope of the Works to be subcontracted.

3) Information of the Subcontractor’s experience of similar works and details of the Subcontractor’s
site supervision, sources of labor, and Equipment, and financial capabilities, in sufficient detail to
enable the Employer to determine of the subcontractor is able to undertake and complete the
subcontract works within the time and to the standards required by the Contract.

4) The approximate value of the subcontract works based on the Contact prices.

5) The percentage of (4) above and the overall percentage of subcontracted works as a proportion
of the Contract price.

6) Confirmation that the subcontract includes terms and conditions and all obligations and
responsibilities contained in the Contract, in so far as these apply to the subcontract.

7) Details of all subcontracts (Equipment, labor, names...) to be mentioned in monthly reports, in
addition to any other information that might be asked by the Employer regarding subcontracting.

Before beginning any work on site, the Concessionaire shall submit for the Employer’s approval three
(3) hard copies and one soft copy of the program of Works (works schedule).

This program shall indicate all the activities of the Contract in their correct sequence and order with
a minimum detail at the Bill of Quantities level, and shall be computerized and prepared using a
professional management software package approved by the Engineer.

A revised program, shall be submitted for approval by the Employer within 14 days of a request, at
any time and for any reason that he sees it.

The Concessionaire shall promptly report in writing to the Employer the occurrence of any event or
condition that might delay or prevent completion of the works in accordance with the program and
indicate steps being taken to meet the situation.

The drawings, lines and levels in the original Tendering Documents shall be treated as baseline
information and the Concessionaire shall, without any additional cost and time be responsible for
verifications, surveys, preparation of revised drawings and obtaining approval of the Employer before
the start of the works.

The Concessionaire shall also be responsible for the verification of the survey control points,
benchmarks and such other information provided to him, and any errors or delays in the works caused
by the Concessionaire’s failure to verify the accuracy for such data will not be an acceptable cause for
extension of time and additional cost to the Employer.

The Concessionaire shall protect the Works during inclement weather and shall use all reasonable
means to proceed with performance of the Works during such weather and to prevent or minimize
delays resulting there from.

The Concessionaire shall use reasonable efforts to keep the Site clear of unnecessary obstruction so
as to avoid danger to persons and provide fencing, lighting, guarding and watching of the works until
completion and taking over.

The Concessionaire shall comply with specific safety, health and environmental requirements as
requested by the Employer.

Following the contract signature, which date is considered to be the starting date of works, the
Concessionaire will have a maximum period of 24 months counted from the mentioned date, during
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which he must execute and deliver to the Employer all requested civil works, supply the silo
equipment and install it, ready for operation.

In this respect, a temporary handing over certificate will be issued by the Employer at the delivery of
these works, followed by a final handing over after one year, in case all works are executed in
conformity with specifications.

No annual rental fee shall be paid by the Concessionaire at the contract signature, neither during the
works execution period.

The Concessionaire will have a period of 25 years to operate the facility, during which he should pay
the Tender annual rental fee according to payment modality as per Article 16.

The occupancy for the land area will be free of charge during all the concession period.

ARTICLE 5: Maintenance of works

All works executed by the Concessionaire will be maintained in good condition by him, so that they
are at all times suitable for their intended purpose.

The work made available to the Concessionaire (if any) will be maintained in good condition by the
Concessionaire, so that they are at all times suitable for their intended purpose.

The Concessionaire will take the necessary steps to ensure that the installations and equipment as
well as their immediate vicinity, are kept clean.

In the event of negligence on its part, and no reply is received to formal notification, the necessary
work will be performed by the Employer as it sees fit.

The amount of the sums advanced by the Employer will be recovered through statements made
enforceable by the Employer's representative, in the conditions laid down in Article 37.

ARTICLE 6: Construction and maintenance costs

The renovation, modification and renewal work on the installations, equipment and tools will be made
available by the Concessionaire at his latter's expense.

They will be performed according to the procedures defined in a separate agreement.

All works will be at the expense of the Concessionaire and performed in the conditions laid down in
Article 3 above.

All maintenance costs will be at the expense of the Concessionaire.

ARTICLE 7: Performance times

Starting from the commencement date stated bellow, the Concessionaire will - within the time
stipulated in the Letter of Tender, complete the initial development work on the installations and
equipment.

Confirmed by a statement, the commencement date of the grain silo operation shall be the date of
the handover of the installations made available by the Concessionaire mentioned in Article 1.

Prior to any operating activities, the initial development work on the installations and equipment has
to be completed and confirmed.

A statement will be produced jointly by the Employer and the Concessionaire.
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ARTICLE 8: Supervision of construction and maintenance

In the event of acquisition, prior technical inspections will be performed by the Concessionaire and
the Employer.

The deeds of acquisition of equipment, installations and facilities may only be signed by the
Concessionaire after approval by the Employer.

The initial design, development, execution, modification and maintenance work will be performed
under the supervision of the Employer, through a nominated staff (the Engineer / Consultant).

ARTICLE 9: Additional installations and equipment

Whenever requested, the Concessionaire will be required to deploy additional installations and
equipment as determined by the Employer, provided that this entails no fundamental change to the
content of the Concession.
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PART THREE

Operation

ARTICLE 10: Dock and port police

This Concession gives the Concessionaire no right to intervene, either to place (pilotage and towing)
the ships and boats on the docks or the berth fitted out by itself or to move these ships and boats, or
to police traffic and use of the roads.

Concessionaire, must all times, comply with the Port navigation requirements, schedules and plans,
especially regarding ships navigation and berthing, and therefore make necessary adjustments to his
own schedules and plans accordingly, so that the Port navigation won’t be affected in any way.

ARTICLE 11: Operation of licensed installations

The Concessionaire will be required to make the equipment and installations available to the public,

in the conditions stipulated in the operating regulations.

Prior to any operating activities, the operating regulations have to be drawn up by the Concessionaire

and approved by the Employer.

The Concessionaire performs technical and commercial operation of the installations, in particular the

silo equipment.

In this respect:

a) He is responsible for all the operations performed on the installations, in particular the silo
equipment.
He is required to provide the appropriate personnel, equipment and technical resources. He is in
charge of coordination with regard to the customers.

b) He constructs all facilities, buildings, equipment, tools and as applicable the open necessary
spaces

¢) He maintains during all the Concession period open areas, facilities, levels of water bodies, marine
infrastructures, buildings, executed civil works, equipment and tools as stipulated above

d) Heassumes responsibility as operator of the dock and its installations with respect to all legislative
and regulatory provisions in force, in all areas and respects

ARTICLE 12: Port regulations

The Concessionaire will be subject to port regulations. He will in particular abide by the provisions of
the regulations concerning use of the hangars, open areas and land of the Port of Tripoli.

He will comply with any decisions made by the Employer, in the interests of public safety, and of port
operations.

He will be required temporarily to move its equipment, whenever so asked by the port authorities,
either for the purposes of the working of the port, or for repairs to be made to public works, or for
any other reason given by the Employer.
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ARTICLE 13: Assignment and Subletting

The Concessionaire shall not assign any part or the whole of the Concession to another party.

The Concessionaire shall not sublet all or any part of the Concession to others without approval by
the Employer of the extent of the functions to be sublet and of the Subcontractor or sub-
Concessionaire.

The provisions of the above-mentioned paragraph shall not apply to Sub-Contractors for minor day-
to-day services required for the efficient management and operation of the Concession.

Prior to any activities, any Subcontractor shall be identified in the list of authorized Subcontractors,
which has to be drawn up by the Concessionaire and approved by the Employer.

The Employer will be entitled to demand any modifications in the list it feels suitable for the proper
and efficient operation of the Concession.

ARTICLE 14: Supervisor of operations

The installations and equipment of the Concession will be operated under the direct supervision of
the Employer.

The Concessionaire will comply with all Employer’s directives.

Exercise of this power of supervision granted to the Employer will however, remain optional and can
in no case be considered binding upon it.
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PART FOUR

Fees

ARTICLE 15: Duties

The duties charged for miscellaneous services provided by the port like potable water, electricity...,
are those applicable and in use by the Employer.

The Concessionaire cannot object on any modification made to the charges by the Employer.
Payment of these duties shall be done according to Employer regulations.

ARTICLE 16: Rights and obligations

- The Tender Annual Rental Fee for the silo installation and operation shall be a percentage of the
storage and handling (loading and unloading) fees set by the Port Authority.

- The Concessionaire shall pay to the Port Authority all miscellaneous services provided by the Port
as electricity, water, permits... in conformity with applicable charges.

- The Port Authority should be responsible to collect the whole fees amount as per set tariffs
related to all the listed silo operations as per the Port regulations (Storage, handling...), whereas
the Port Authority agrees that at all times during the Concession period, the Port Authority shall
retain only the annual rental fee percentage as per the agreement and pay to the Concessionaire
the remaining amount without any deduction for the entire works executed per trimester within
a period of 15 days of the beginning the following trimester

- Occupancy fees of any water body within the port basins, berthing along quay walls, channel
usage by ships, and all other maneuvering actions... shall be paid directly to the Port Authority.
For the avoidance of doubt, the Concessionaire shall not request any percentage of the above-
mentioned fees.

- The Concessionaire shall respect at any time the Employer in law fees, and any related
modification as per the demand and the Employer decision.

ARTICLE 17: Collect of charges

The Employer is responsible to collect all charges resulting from operating the silo, according to the
way that he may find suitable and adequate for his cash flow.
Nevertheless, the Employer is not responsible for any financial disturbance regarding this cash flow.

ARTICLE 18: Duty collection

The sums collected by the Employer are recorded in a book with stubs, with details of all sums received
entered on the stub and on the detached receipt.

This book will have to be presented to the Concessionaire at the time of each payment made to the
Concessionaire.

Grain Silo at the Port of Tripoli July 2024
Tender Document — Conditions of Tendering

ST-2030-TD-V001-L 54



ARTICLE 19: Publicity of prices

The applicable prices will be made known to the public by means of clearly displayed posters, as close
as possible to the installations and equipment, and at locations specified by the Employer.

The Employer will be responsible for the conversations of these posters and will replace them
whenever necessary.

ARTICLE 20: Book of complaints

A book will be kept in the Concessionaire's office for receiving complaints either against the
Concessionaire, or against its personnel.

The results of the Employer examination of each complaint will also be entered in the book.

This book will be initialed by the Employer. It will be presented whenever requested by the public.
As soon as a complaint has been entered in it, the Concessionaire must notify the Employer.

ARTICLE 21: Responsibility — Insurance

The Concessionaire is responsible for any damage resulting from operation of his installations, in
particular the silo equipment, whether caused by itself or by one of its Concessionaires, equipment,
personnel... and whether suffered by itself, by the port, by a third party or by a user.

He agrees to repair any damage of any kind.

He agrees to repair the damage caused by third parties within the limits of the Concession and is
responsible for any action taken against them.

He takes out all the insurance policies corresponding to its responsibilities under application of this
Agreement, in particular for the development and maintenance work as stated in the copies of
insurance policies appended to this Agreement.

The scope and amount of insurances shall be revised annually to reflect any change in the risks, the
value of additions or improvements to the facilities and the effects of inflation.

The Concessionaire shall, prior to any operating activities, submit copies of the insurance policies
effected by him to the Employer for approval and he shall provide evidence, whenever requested by
the Employer, that the current insurance premiums have been paid.
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PART FIVE

Financial conditions

ARTICLE 22: Annual Accounts

Before 31 March of each year, the Concessionaire will provide the Employer with the detailed
accounts, based on his books and containing the following, for the previous year:

1) The gross income of all kinds derived from operation of the Concession
2) The maintenance and operating costs, including financial costs (reimbursement of Loans and
financial costs inherent in the Concession)

Whenever requested, the Concessionaire will be required to present accounts Documents books,
correspondences and other Documents that the Employer considers necessary for supervision of
operation.

ARTICLE 23: First payment to the Employer

The first payment to the Employer, after the handover of the silo works by the Employer and putting
the silo in operation, shall be per trimester, within 15 days of the beginning of the following trimester,
knowing that the financial year begins in the 1% of January.

ARTICLE 24: profit sharing

No profit sharing to be paid for the Employer.
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PART SIX

Concession period — Buy back — Expiry — renewal

ARTICLE 25: Concession period

The Concession period shall be twenty-five (25) years from the commencement date, which is the
temporary handing over and receipt date by the Employer, of all executed works and installations,
unless the Concession is terminated under the provisions of this Concession Agreement.

ARTICLE 26: Effect of expiry of the Concession

On expiry of the time set in the previous article and by the sole fact of this expiry, the Employer will
assume all the rights of the Concessionaire and receive all revenue from the Concession.

It will immediately take possession of the assets of the Concession and will not assume responsibility
for the Concession's debts duly contracted by the Concessionaire, without compensation for
whatsoever reason.

A closing balance of the Concession accounts will be drawn up within a maximum of six (6) months
from expiry of the Concession.

ARTICLE 27: Renewal of Concession

The Concessionaire shall not have any exclusive right to renew the Concession Agreement on expiry
of the Concession period.

The Employer shall not be under obligation to renew the Concession or let a Concession to any other
party.

In the event that the Employer decides to let a further Concession expiry of the Concession period
and notwithstanding provisions under Article 26, he shall give the Concessionaire a right of first refusal
to renew the Concession, providing that the terms offered by the Concessionaire are, in the opinion
of the Employer, no less favorable than those offered by any other potential Concessionaire.

Any Agreement for renewal as aforesaid shall be made at least 1 (one) year before the expiry of the
Concession period.

The Concessionaire shall make his offer for renewal at least 1 (one) year and 90 days before the expiry
of the Concession period stated at Article 25.

ARTICLE 28: Earlier termination — Forfeiture

Termination of the Concession agreement shall be in accordance with the Public Procurement Law in
Lebanon, N244 dated July 29, 2021, Article 33.

ARTICLE 29: Partial closure of the installations

Should the Employer at any time decide - after hearing the Concessionaire - that in the public interest,
it is necessary to close part of the installations, either temporarily or permanently, the Concessionaire
when requested will evacuate the premises and restore them to their original condition.
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Should it fail to meet this obligation within the time allotted, the necessary work will be carried out in
its place.

If this concerns installations, the closure of which would lead to the cessation of all or part of the
services provided by the Concessionaire, this closure would be announced in the manner utilized for
this Concession, unless resulting from work declared to be in the public interest in a law or
administrative order.

If application of this article leads to a prejudice for the Concessionaire, it would be entitled to
compensation which, if an amicable arrangement cannot be reached, would be set by the competent
Lebanese court.

ARTICLE 30: Force majeure

Force majeure shall mean any event or circumstance or combination of events and circumstances

which are wholly outside the control of the parties, and which gives rise to force majeure as

recognized by Lebanese law, but not limited to:

- war and other hostilities (whether war be declared or not), invasion, other act of foreign enemies
in Lebanon.

- civil war, rebellion, insurrection, riot, commotion and civil disorder in Lebanon.

- ionizing radiation or contamination from nuclear fuel or waste or radioactive, toxic or explosive
effects of any nuclear explosive device in Lebanon.

- pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speed
in Lebanon.

- riot, commotion on civil disorder unless solely restricted to employees of the Concessionaire on
his sub-Concessionaires and arising from the conduct of the works.

- Earthquake and any operation of the forces of nature against which an experience Concessionaire
could not reasonably have been expected to take precautions.

Neither the Employer nor the Concessionaire shall be considered in default or in contractual breach
to the extent that performance of its obligations is prevented by force majeure which arises after the
date hereof.

If, as a result of any happening of force majeure, the Concessionaire is prevented from performing its
obligations hereunder, the parties shall use their best endeavors to modify the same in the most
practical manner, having regard to the circumstances in order to achieve an end result which is the
same or as closely similar to that envisaged by this Concession Agreement as may be acceptable to
the Employer and the Concessionaire.

Any costs or losses incurred by either party in consequence thereof shall be borne by the party which
suffers such costs or losses.

In the event that operation of the Concession is suspended or is seriously modified or curtailed for a
continuous period of one year due to the effects of force majeure, either party may, by giving one
month's written notice to the other party, terminate this Concession Agreement.
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PART SEVEN

Miscellaneous clauses

ARTICLE 31: Warranties

The Concessionaire warrants that he is a legal entity, properly established under Lebanese law and
that he has the legal powers to enter into the Concession Agreement and that he has the financial
and other resources and the expertise to perform faithfully and diligently his obligations under this
Concession Agreement.

ARTICLE 32: Language and Law

This Concession Agreement shall be construed in accordance with Lebanese law. This Concession
Agreement has been drawn-up in Arabic and English. In the event of any dispute as to the meaning
between the Arabic and English texts, the Arabic version shall govern. However, since the Concession
Agreement between the Concession authority and the Concessionaire were carried out in English, the
English text should be taken into consideration while trying to interpret the meaning of the Arabic
clauses in the Concession Agreement.

ARTICLE 33: Matters affecting execution of the works

The Concessionaire shall be deemed to have obtained all necessary information as to risks,
contingencies and all other circumstances which may affect the carrying out of the works which the
Concessionaire is required to perform hereunder, and on the project as a whole. The Concessionaire
shall be deemed to have satisfied itself as to the correctness and sufficiency of its business plan,
estimated construction costs and construction period. The Concessionaire's revenues during the
Concession period shall cover the cost of all its obligations under this Concession Agreement and all
things necessary for the proper completion of the operation of the installations, in particular the silo
equipment, the remedying of all defects and the maintenance and insurance of the operation of the
installations, in particular the silo equipment, throughout the Concession period.

ARTICLE 34: Election of domicile

The Concessionaire will elect domicile in Tripoli. He must have offices close to the Concession
installations and, if so requested, will employ an agent who will live in the building assigned to said
offices. This agent will be authorized to receive all administrative notifications on behalf of the
Concessionaire.

ARTICLE 35: Notices

All notices, demands, requests, consents, approvals or other instruments required or permitted under
this Concession Agreement shall be made in writing and shall either be delivered by hand against
written acknowledge of or on behalf of the addresses, or sent by recorded delivery mail or by facsimile
transmission to the address specified by each of the parties for that purpose, recorded and appended
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to this Concession Agreement or to such other address as may from time to time be notified by either
party to the other for this purpose. In the event of service by mail or fax, service shall be deemed to
have occurred upon receipt by the sender of an appropriate confirmation of delivery.

ARTICLE 36: Operating statistics

In the first three months of each year, the Concessionaire will be required to submit a statistical
statement of operations to the Employer.

ARTICLE 37: Bond

Before signing the Concession Agreement, the Concessionaire will set up a performance security of
USS 1,500,000 (One million five hundred thousand US Dollars) in the conditions laid down by the laws
and regulations concerning public works surety bonds. The performance security will be discharged
after the signing of the statement of reception of Concessionaire's installations and replaced by a
Concession security of USS$ 3,000,000 (Three million US Dollars). Any costs arising from measures
implemented at the expense of the Concessionaire, under implementation of these specifications,
would be taken from this bond. Whenever a sum is taken from the bond, the Concessionaire will be
required to top up the amount within two weeks from the date of formal notice sent to it accordingly.
The bond will be returned to the Concessionaire at the end of the Concession. However, in the event
of forfeiture, the unreturned part of the bond will remain the property of the Employer.

ARTICLE 38: Settlement of Disputes

The parties shall use their best efforts to settle amicably all disputes arising out of or in connection
with this Agreement. A special Committee nominated by the Employer will give necessary assistance
and support in order to reach an amicable settlement. Any dispute between the Parties as to the
matters arising pursuant to this Agreement which cannot be settled amicably within 30 (thirty) days
after receipt by one party of the other party’s request for such amicable settlement may be submitted
by either party to the competent Court in the Republic of Lebanon. Lebanese Law shall apply to the
interpretation of this Agreement and to any jurisdiction which may be invoked thereunder.

ARTICLE 39: Publication, printing, stamp duty registration costs

The publication, printing, stamp duly and registration costs of these specifications and appended
items will be borne by the Concessionaire.

Signed in
Date
In two copies,

THE EMPLOYER THE CONCESSIONAIRE
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Appended to this Concession Agreement:

- Instructions to Tenderers

- Drawing of the Concession

- List of installations made available by the Employer and statement

- List of installations put in place by the Concessionaire and statement

- Technical specifications (including the Employer's Requirements) For the installations but in place
by the Concessionaire

- List of tariffs (in the date of signature of the Agreement)

- Operating regulations

- Insurance

- Notices
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6. PROJECT REPORT

Grain Silo at the Port of Tripoli July 2024
Tender Document — Conditions of Tendering

ST-2030-TD-V001-L 62



6.1. GENERAL

The Port of Tripoli wishes to supplement its facilities by installing a grain silo within the port domain.

The strategy adopted to accomplish this is to install the above-mentioned silo under a Concession

Agreement. The Concessionaire, who, will be both investor and developer, will develop the site by

fitting out the platform and installing the silo with all related civil and MEP works, facilities and

buildings and will then operate it for a predetermined time, on expiry of which the facilities will be

transferred to the Port authority or the Concession renewed.

This section describes the technical elements necessary for installing the grain silo and is designed to

give the Concessionaire a clear view of the context in order to integrate the related investments into

its proposal.

The following subjects will be examined successively:

- Specifications of the ships that can use the berth.

- Description of marine infrastructure.

- The design definition of the civil and MEP engineering structures required for the installation of
the silo

- The technical characteristics of the silo, its equipment and utilities.

- Therules to be adopted for the operation and maintenance of the facilities.

- The technical specifications for the marine infrastructure.

6.2. PROJECT ASSUMPTION: MINIMUM SILO SIZE

Refer to related Clauses specifying minimum dimensions and characteristics of the silo.

6.3. PORT ENGINEERING

The Concessionaire must refer to attached drawings Reference: ST-HP-2030-MAR-TD-001/002 A,
dated January 2023, showing a proposed conceptual:

- Overall area Mass plan of the facility.

- @Grain silo mass plan.

The silo will be located in the western end of the container terminal of the Port, which is considered
to be a sheltered one regarding harbor agitation and waves attack.

Dredging and debris removal shall be executed whatever seabed nature is, along the 200m berth
length and for 30m width, using adequate dredgers and following environmental regulations in order
to reach -15.50m MSL. Dredged material will be dumped in selected and approved dumping areas.
These areas could be an offshore one, using split barges or another suitable system, in predefined and
approved dumping areas by the relevant Public Authorities with minimum water depths not less than
50m, or a land reclaimed one, following dredged materials nature, Employer need...

Clearance of seabed from miscellaneous debris, wrecks... must be also achieved.

Dumping of salvaged debris cannot be done offshore, but in selected onshore discharges, according
to in law regulations. The works execution by the Concessionaire regarding all installations to be made
prior to the silo operating must be conform to the International and Lebanese standards and
regulations and to all relevant public authorities’ requirements.

Regarding this issue, the Concessionaire must prepare and submit an Environmental Impact
Assessment (EIA) study covering all aspects of the project (Preparation, works execution, installation,
operation...) to the relevant Public Authorities, especially the Ministry of Environment, and obtain all
necessary approvals necessary to launch the construction on site and later on to operate the facility.
Furthermore, operating the silo during the concession period must be conform to International and
Lebanese standards in addition to in law regulations and relevant Public Authorities requirements.
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7. EMPLOYER’S REQUIREMENTS
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7.1. NATURAL CONDITIONS

All installations will be designed in order to resist and to be adapted to the site natural conditions,
especially ground, winds and marine environment.

Any site surveys and geotechnical investigations relevant to the design of installations will be carried
out. General level of Lebanon (NGL) is taken as level reference for this project.

Sea level, which is influenced by tides, winds effects and atmospheric pressure, could vary between -
0,45m NGL and +0,80m NGL.

All directions mixed, maximum winds speed is:

- 26 m/s for a period of return of 10 years.

- 18 m/s for a period of return of 1 year.

- 10 m/s for a wind occurring 10 times a year.

7.2. CONCESSIONAIRE OBLIGATIONS

In respect with the Concession Agreement, all installations will be designed, supplied, executed,
installed, operated and maintained by the Concessionaire, except if Contractual Documents stipulate
otherwise. In particular, the Concessionaire will have to fund and install all necessary installations for
bringing water and electrical power from town (connections, network...) to the silo.

Following specifications are indicated as minimum and better solutions are encouraged, provided that
they respect these specifications and keeping in mind that financial aspects are essential.

In all way, all actions and works to be done by the Concessionaire must be approved by the Employer
prior to execution.

7.3. PROJECT OBLIGATIONS AND CONSTRAINTS

The project zone shall be constructed, operated and maintained during all the Concession period as
per related International and Lebanese Standards.

7.4. SILO CHARACTERISTICS

Reference is made to paragraph 1.1;

It shall include 24 grain bins (5,000T capacity per steel bin with flat bottom) with a 120,000T total
capacity and the possibility for storage of wheat, corn, barley, sunflower and other.

The grain bins and all other miscellaneous equipment shall be new and unused and must be
completely operational and ready for use, according to international rules and standards and fully
classified by recognized classification societies.

Furthermore, 9 flat bottom bins (1,500T each) are to be provided and installed adjacent to the 5,000T
ones.

The overall structural stability of the silo shall be ensured regarding soil bearing capacity through:

- Geotechnical investigation

- Soil improvement

- Piling system

- Slabs on grade

- Concrete foundations

- Excavation / filling...
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A technical visit to the manufacture must be achieved by the Employer/Engineer and the
Concessionaire in order to review all technical specifications before taking any action regarding
supplying it to Tripoli Port, with all related electrical and mechanical equipment.

All further supplying negotiations, above mentioned visits, mobilization fees... will be on the
Concessionaire’s full charge and responsibility.

7.5. PRINCIPLE OF OPERATION AND UTILITIES

Operation of the silo shall be fully computerized, covering all aspects, taking in consideration
necessary and approved health, safety and environmental measures.

7.6. EQUIPMENT

Mechanical and electrical equipment shall be designed and approved by the Employer before its

supplying by the Concessionaire.

All these equipment’s shall be conformed to International Standards like US and/or European ones,

and provided from reliable and well-known manufacturers and shall include in minimum:

- One ship loader (Minimum 400T/hr).

- Two ship unloaders (Minimum 200T/hr each).

- Several loading truck stations.

- One unloading truck station.

- Handling/expedition tower.

- 4 weight bridges (~80T capacity each).

- Loading chain conveyor.

- Unloading chain conveyors.

- Belt conveyors.

- anchor bolts, level sensors, outside and inside ladders, roof handrail and radar level sensors.

- Catwalks, sweep augers, aeration systems, temperature systems, fumigation systems, Intake pit
grids, Rotary drum cleaners with aspiration, weigher with aspiration, loading bellows with filters
for the truck loading silos, sets of installation tools, installation cables, cleaner elevator, 2 main
elevators with magnets, loading and unloading chain conveyors, slides, valves, ductworks and
pipes, Central aspiration system, spare parts list and compressor units.

7.7. ELECTRICAL POWER SUPPLIES

The silo must be equipped in minimum with electrical power supplies comprising:
- A main power supply.

- An emergency power supply.

The main power supply shall be provided from a transformer station.

7.8. UTILITIES

The silo area shall include (in addition to bins, unloaders, loader and all necessary MEP equipment):
- Building offices (2 stories ~ 270m? each) housing all the managerial and operating staff.
- Workshop (~160m?).
- Technical building (~75m?), for electrical installation comprising at minimum:
a) A medium-voltage connection to the town grid network.
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b) A Transformer and main low-voltage switchboard equipped with all the outgoing lines
necessary for the operation of the equipment, utilities and lighting. The construction of this
transformer station will comply with the standards and regulations in effect.

- Guard house.

- 24-hour-per-day guard service.

- Storage area for storing the necessary tools, supplies and spare parts.
- Car parking (~3,200m?).

- Truck parking (~5,300m?).

- Any other structure needed to operate the silo.

The Concessionaire shall provide for the Employer all detailed drawings regarding the above-
mentioned structures including necessary architectural, structural and MEP calculations reports and
details, in addition to the infrastructures and overall layout of the mentioned leased area.

The Concessionaire shall not begin the construction or the installation of any structures before
obtaining the final approval of the Employer on the listed documents and drawings.

7.9. OPERATION AND MAINTENANCE

Operation of the silo includes functioning and maintenance which will be ensured by personal,
equipment, tools and consumable resources, according to International Standards like US and/or
European ones in addition to the recognized regulations.

7.9.1. PERSONNEL

The personal resources (who’s CVs are to be approved by the Conceding Authority prior to
employment with its full right to ask the Concessionaire to cancel any employee contract
during operation for the reason that the Conceding Authority find suitable) shall comprise at

minimum:

- General Manager : 1 post

- Head of Department : 5 posts
- Team leader : 6 posts
- Head of Team : 5 posts
- Head of Delivery Unit : 4 posts
- Electromechanical Specialist : 6 posts
- Principal Machine Operator : 10 posts
- Machine Operator : 20 posts
- Accountant : 2 posts
- Administrative Employee : 7 posts
- Management : 4 posts
- Maintenance operator : 12 posts

7.9.2. MAINTENANCE AND REPAIR

Preventive maintenance and routine work interventions shall be carried out by the
permanent personnel and will require maintenance supplies and consumables (grease, oil,
standard tools, etc.). Repair operations may be carried out by specialized external
Concessionaires with respect to the Concession Agreement.
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7.10. REGULATIONS

All installations shall comply with International Standards like US and/or European ones in addition to
the recognized Laws. In particular, all installations shall comply with the safety rules and
environmental protection norms set by Lebanese and International recognized Laws (eventual
Environmental Impact Assessment will be carried out according to the Requirements of the Ministry
of Environment).

The equipment provided shall comply with the applicable International Standards like US and/or
European ones from all aspects.

The silo must be completely operational and ready for use, according to international rules and
Standards like the US and/or European ones, newly built and fully operational. More specifically, the
safety rules for personnel protection shall be applied.

The electrical and mechanical equipment shall comply also with International Standards like the US
and/or European ones. The silo shall moreover be equipped with fire-fighting equipment. The
alleyways will be equipped with standard fire extinguishers.
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8. TECHNICAL SPECIFICATIONS
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8.1. GENERAL

This specification details the requirements for the supply of material and execution of works in a
marine environment.
The Drawings (Appendix 1) shall be considered in conjunction with this specification.

8.2. STANDARDS, CODES OF PRACTICE AND REFERENCES

The following Standards and Codes of Practice are referenced within the Specification.

All materials, workmanship and testing shall conform to the requirements of the latest editions of the
following Standards and Codes of Practice except as explicitly varied by this specification, or to any
other requirements that can be requested by the Engineer:

BS 6349 Maritime Structures;

CUR/CIRIA Recommendations of Construction Industry Research and Information Association
(CIRIA) C683, “The Rock Manual”, 2007;

CUR/CIRIA Recommendations of Construction Industry Research and Information Association
(CIRIA) C683, “The Rock Manual”, 1991;

ISRM International Society for Rock Mechanics. Suggested Methods for Determining Point Load
Strength, 1985;

ACI 313-97: Standard practice for design and construction of concrete silos and stacking tubes for
storing granular materials

ANSI/ASAE EP433 DEC1988 (R2011) “Loads exerted by free-flowing grain on bins”

AS 3774-1996 “Loads on bulk solids containers”

BS EN 1991-4:2006: Eurocode 1 - Actions on structures — Part 4: Silos and Tanks

BS EN 1993-4-1: Eurocode 3 - Design of steel structures - Part 4-1: Silos

BS 812-111: Testing aggregates. Methods for determination of ten per cent fines value (TFV);

BS 812-112: Testing aggregates. Method for determination of aggregate impact value

BS 812-117: Testing aggregates. Method for determination of soundness;

ASTM C 131-81: Test for Resistance to Abrasion of Small size Coarse Aggregate by Use of Los
Angles Machine;

ASTM D2938: Unconfined compression strength;

BS 1367.2: Resistance to weathering;

BS 1377-3:1990 Methods of test for soils for civil engineering purposes. Chemical and electro-
chemical tests;

BS 4027:1996 - Specification for sulphate-resisting Portland cement;

BS 5930:1990 - Code of practice for site investigations;

BS EN 196-2:2005 - Methods of testing cement. Chemical analysis of cement;

BS EN 196-9:2003 - Methods of testing cement. Heat of hydration. Semi-adiabatic method;

BS EN 196-21:1992 - Methods of testing cement. Determination of the chloride, carbon dioxide
and alkali content of cement;

BS EN 197-1: 2001- Cement - Part 1: Composition, specifications and conformity criteria for
common cements;

BS EN 450 -1: 2007 - Fly ash for concrete - Part 1: Definition, specifications and conformity criteria;
BS EN 933-1:1997 - Tests for geometrical properties of aggregates. Determination of particle size
distribution. Sieving method;

BS EN 933-3:1997 - Tests for geometrical properties of aggregates. Determination of particle
shape. Flakiness index;

BS EN 933-4:2000 - Tests for geometrical properties of aggregates. Determination of particle
shape. Shape index;
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- BS EN 934-4:2001 Admixtures for concrete, mortar and grout. Admixtures for grout for
prestressing tendons. Definitions, requirements, conformity, marking and labelling;

- BS EN 934-6:2001 Admixtures for concrete, mortar and grout. Sampling, conformity control and
evaluation of conformity;

- BS EN 993-7:2000 - Methods of test for dense shaped refractory products. Determination of
modulus of rupture at elevated temperatures;

- BSEN 1008:2002 - Mixing water for concrete. Specification for sampling, testing and assessing the
suitability of water, including water recovered from processes in the concrete industry, as mixing
water for concrete;

- BSEN1097-2:1998 - Tests for mechanical and physical properties of aggregates. Methods for the
determination of resistance to fragmentation;

- BS EN 1097-5:1999 - Tests for mechanical and physical properties of aggregates. Determination
of the water content by drying in a ventilated oven;

- BS EN 1097-6:2000 - Tests for mechanical and physical properties of aggregates. Determination
of particle density and water absorption;

- BSEN 12390-1:2000 - Testing hardened concrete. Shape, dimensions and other requirements for
specimens and molds;

- BSEN12390-2:2000 - Testing hardened concrete. Making and curing specimens for strength tests;

- BSEN12390-3:2002 - Testing hardened concrete. Compressive strength of test specimens;

- BS EN 12390-6:2000 Testing hardened concrete. Tensile splitting strength of test specimens;

- BSEN 12390-7:2000 Testing hardened concrete. Density of hardened concrete;

- BS EN 1367-4:1998 - Tests for thermal and weathering properties of aggregates. Determination
of drying shrinkage;

- BSEN1744-1:1998 - Tests for chemical properties of aggregates. Chemical analysis;

- BS 1881-208:1996 - Testing Concrete: Recommendations for the determination of the initial
surface absorption of concrete;

- ASTM C40-73C40-04 Standard Test Method for Organic Impurities in Fine Aggregates for
concrete;

- ASTM (C88-99a Standard Test Method for Soundness of Aggregates by Use of Sodium Sulphate or
Magnesium Sulphate;

- ASTM C142-97(2004) Standard Test Method for Clay Lumps and Friable Particles in Aggregates;

- ASTM (C295-03 Standard Guide for Petrographic Examination of Aggregates for concrete;

- ASTM C494/C494M-04 Standard Specification for Chemical Admixtures for concrete;

- ASTM C1260-01 Standard Test Method for Potential Alkali Reactivity of Aggregates (Mortar-Bar
Method);

The design and construction shall comply with the requirements set by the local regulations (LIBNOR),
the International Standards like US and/or European ones and with the requirements of the Employer
and/or the Engineer.

The Concessionaire shall make an agreement with an international well-known entity, capable of
issuing certificates of compliance for the design and execution phase, including procurement of
equipment, erection of buildings, and products which must be subject to regulatory or non-regulatory
checks, testing, verifications or inspections, based on norms and standards.

Safety and protection rules are to be been taken into account during installation and commissioning.
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8.3. RESPONSIBILITIES OF THE CONCESSIONNAIRE FOR THE WORKS EXECUTION

The selected Concessionaire shall be responsible for:

A) Obtaining and maintaining all permits/clearances necessary to access the site and carry out the
Works safely, including the compliance with the requirements of relevant Authorities and the
instructions of the Engineer.

B) Communicating only with the Engineer. No other external communication is authorized without
notification and prior approval from the Engineer.

C) Provision of all materials, plants and equipment, labor, consumables, site supervision, and all
necessary requirements to complete the Works.

D) Maintaining the site environmental conditions throughout the Works period, including provision
of discharge or disposal procedure compliant with the requirements of relevant Authorities and/or

the Engineer.

E) Restoration of the fieldwork locations, where required, including reinstating access roads and
other site areas to the satisfaction of the relevant Authorities and/or the Engineer.

F) Full access and cooperation with any other third-party and Contractors that may be working on the
site.

G) Adherence to the Engineer's specifications.

H) Compliance to any relevant environmental measures.

I) Compilation of all required Method Statements and Health & Safety Plans.

J) Providing insurances as per Engineer's requirements.

K) Not proceeding with ordering any materials until approval in writing from the Engineer.

L) Preparing and submitting to the approval to the Engineer a fully detailed program which shall be
updated on a regular basis.

M)Providing sufficient staff and equipment to perform the duties in executing the Contract.
N) The full-time supervision of the whole of the Works.
0) Liaising and co-ordination with any third-party Contractors or suppliers.

P) Taking all precautions to prevent the outbreak of fire and providing adequate firefighting
appliances on site to the approval of the Engineer.

Q) The Concessionaire and all persons employed by him and his Sub-Contractors, to comply with the
Provisions of all Acts, Orders, Laws and Regulations concerning the safety, health or welfare of
persons working on site as per Lebanese regulations.

R) The Concessionaire and all persons employed by him and his Sub-Contractors, to comply with the
provisions of the safety regulations at site.
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S) Ensuring that accidents shall be properly documented, reported immediately to the KCT Engineer
and assistance given by way of medical help and transportation to hospital.

T) Removal from site of all redundant plant on completion of the Works.

U) Only modern, properly maintained equipment of the appropriate capacity and suitability for the
duty required, shall be used for the Works.

V) Protection of the Works from damage by his own workmen performing subsequent operations.
W)Provision and maintenance of signs, red warning lamps and barricades as necessary.

X) Immediately prior to handing over the works the Concessionaire shall thoroughly clean the whole
of the works and surrounding area all to the approval of the Engineer.

Y) Ensure that excessive noise and pollution does not occur during the execution of the Works.
Z) Provision of all necessary attendance as may be required for the completion of the Works.
AA) Ensuring the proper adoption of QA / QC procedures.

BB) The working areas on site are subject to the limitations imposed by the Engineer. A temporary
stockpile area will be made available to the selected Sub-Contractor (location and area to be
approved by the Engineer).

CC) Temporary stockpile area will be made available to the selected Sub-Contractor (location and area
to be approved by the Engineer).

DD) Supplying of all lighting and power required for the Works, the work of his Sub-Contractors,
including supplying, operating and maintaining temporary switches, cables and leads. The
Concessionaire shall pay for all charges for the current consumed and connections.

EE) Provision of temporary aids to navigation (if applicable) ensuring safe marine navigation at all
times in accordance with the requirements of the concerned authorities.

FF) Preparation and submittal of "Shop", "Fabrication" and "As-Built" drawings.

GG) Concessionaire to ensure the existing road to the project opened recently by the Employer is
intact from any damage caused by construction traffic, and to maintain it periodically to the
Engineer satisfaction.

HH) Concessionaire has to provide periodical (weekly or as needed) interim survey report to the
Engineer to enable proper monitoring of works, and to provide pre-surveys and a post-survey of
every completed area, along with volume calculations as required and to the satisfaction of the
Engineer.

I1)  Submitting of a program of work in accordance with the Client requirements.

JJ) Working the necessary shifts to complete the works in accordance to agreed program, while
taking into consideration the local Statutory Authorities' requirements and limitations.
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8.4. PROVISIONS

The following items will be provided by the Concessionaire:

- Site offices on land for the Concessionaire and Engineer.

- Provision of utilities for Concessionaire and Engineer site offices (power, water, high-speed
internet connection) via temporary services.

- Maintenance of Concessionaire and Engineer site offices (cleaning, consumables, etc.).

- Site offices will be watertight, lockable, air conditioned if necessary and provided with adequate
lighting.

8.5. INSPECTION

The Concessionaire, including any subordinate organizations engaged by him, shall be subject to
surveillance inspection and audit by the Engineer.

Inspection of works will be performed by the Engineer while the Works are in progress to verify
compliance with the specified technical and quality requirements, to observe the equipment and
procedures, and to review the program.

Inspection or audit by the Engineer shall not relieve the Concessionaire of his responsibility for
complying with the requirements of this specification.

8.6. SCHEDULE FOR THE WORKS

The Concessionaire shall provide a detailed schedule for the Works in a chart format within two weeks
from the starting date, and shall receive the approval of the Engineer on it, before starting Works
execution on site.

8.7. SUBMITTALS

The Concessionaire shall submit within two weeks from the starting date, and shall receive the
approval of the Engineer on it, before starting Works execution on site, the following minimum
information:

- Detailed proposed Method Statement discussing proposed phasing, Works by land, Works by
water, HSE issues, minimization of environmental impact, disposal methodology on land,
production/day expected, etc.

- The experience and qualifications of the Sub-Contractors in similar works (year, location, client,
scope of Works, duration and value of the contract).

- The experience and qualifications of the Sub-Contractor project team.

- List of equipment to be assigned to carry out the Works.

- Work schedule.

- Compliance to the specifications.
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8.8. SITE SPECIFICATION
8.8.1. GENERALITY

The required facility shall include in general:

- Agrain silo, with the following minimum characteristics, dimensions and capacities:
e 120,000T total capacity of bins.
® 5,000T capacity per steel bin with flat bottom.
® Possibility for storage of wheat, corn, barley, sunflower and other.

- One ship loader (Minimum 400T/hr).

- Two ship unloaders (Minimum 200T/hr each).

- Several loading truck stations.

- One unloading truck station.

- Necessary mooring and quay accessories for ship berthing in front of the mentioned silo
along 200m of quaywall line @-15.50 NGL.

- Handling/expedition tower.

- 4 weight bridges (~80T capacity each).

- Loading chain conveyor.

- Unloading chain conveyors.

- Belt conveyors.

- Anchor bolts, level sensors, outside and inside ladders, roof handrail and radar level
sensors.

- Catwalks, sweep augers, aeration systems.

- Temperature systems, fumigation systems, Intake pit grids, Rotary drum cleaners with
aspiration, weigher with aspiration.

- Loading bellows with filters for the truck loading silos, sets of installation tools,
installation cables, cleaner elevator, 2 main elevators with magnets.

- Valves, ductworks and pipes, Central aspiration system, spare parts list and compressor
units.

- Power and water supply systems.

- Auxiliary civil, MEP and building works that must be executed on the same land area of
the silo.

- Car parking.

- Truck parking.

- CCTV system.

- Guard and security.
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8.8.2. CLIMATIC DATA

in Tripoli, the summers are warm, muggy, arid, and clear and the winters are cool, wet, windy,
and mostly clear. Over the course of the year, the temperature typically varies
from 52°F to 86°F and is rarely below 46°F or above 88°F.

Climate Summary

02

Jan. Feb  Mar  Apr May Jun Jul Aug  Sep  Oct  Nov  Dec

TEMPERATURE

The hot season lasts for 3.6 months, from June 19 to October 8, with an average daily high
temperature above 81°F. The hottest day of the year is August 9, with an average high
of 86°F and low of 77°F. The cool season lasts for 3.4 months, from December 8 to March 21,
with an average daily high temperature below 66°F. The coldest day of the year is January 23,
with an average low of 52°F and high of 61°F.
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PRECIPITATION

A wet day is one with at least 0.04 inches of liquid or liquid-equivalent precipitation. The
chance of wet days in Tripoli varies significantly throughout the year.

The wetter seasonlasts5.2 months, from October 24to April 1, with a greater
than 16% chance of a given day being a wet day. The chance of a wet day peaks
at 33% on January 17. The drier season lasts 6.7 months, from April 1to October 24. The
smallest chance of a wet day is 0% on July 20. Among wet days, we distinguish between those
that experience rain alone, snow alone, or a mixture of the two. Based on this categorization,
the most common form of precipitation throughout the year israin alone, with a peak
probability of 33% on January 17.

Daily Chance of Precipitation
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RAINFALL

To show variation within the months and not just the monthly totals, we show the rainfall
accumulated over a sliding 31-day period centered around each day of the year. Tripoli
experiences significant seasonal variation in monthly rainfall. The rainy period of the year
lasts for 6.8 months, from October 2 to April 27, with a sliding 31-day rainfall of at least 0.5
inches. The most rain falls during the 31 days centered around January 6, with an average
total accumulation of 3.0 inches. The rainless period of the year lasts for5.2 months,
from April 27 to October 2. The least rain falls around July 30, with an average total
accumulation of 0.0 inches.
Average Monthly Rainfall
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HUMIDITY

Humidity comfort level is based on the dew point, as it determines whether perspiration will
evaporate from the skin, thereby cooling the body. Lower dew points feel drier and higher
dew points feel more humid. Unlike temperature, which typically varies significantly between
night and day, dew point tends to change more slowly, so while the temperature may drop at
night. A muggy day is typically followed by a muggy night.

Tripoli experiences extreme seasonal variation in the perceived humidity. The muggier
period of the year lasts for 4.5 months, from May 30 to October 14, during which time the
comfort level is muggy, oppressive, or miserable at least 23% of the time. The muggiest
day of the year is August 4, with muggy conditions 91% of the time. The least muggy day of
the year is December 28, when muggy conditions are essentially unheard of.

Humidity Comfort Levels
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WIND

This section discusses the wide-area hourly average wind vector (speed and direction) at 10
meters above the ground. The wind experienced at any given location is highly dependent on
local topography and other factors, and instantaneous wind speed and direction vary more
widely than hourly averages. The average hourly wind speed in Tripoli
experiences significant seasonal variation over the course of the year. The windier part of the
year lasts for 4.2 months, from December 20 to April 25, with average wind speeds of more
than 8.6 miles per hour. The windiest day of the year is February 7, with an average hourly
wind speed of 10.1 miles per hour. The calmer time of year lasts for 7.8 months, from April
25 to December 20. The calmest day of the year is October 14, with an average hourly wind
speed of 7.0 miles per hour.

Average Wind Speed
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Predominant average hourly wind direction in Tripoli is from the west throughout the

year.
Wind Direction
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8.8.3. SOME GRAINS DATA FOR BULK STORAGE

Bulk density Moisture Porosity Specific gravity

Grain

(kg m™) (%) (%) (kN m*)
Barley 618 9.7-10.7 39.5-57.6 12.1-13.3
Rape 669 6.5-6.7 38.4-38.9 11.0-11.5
Maize 721 9-15 40.0-44.0 11.9-13.0
Linseed 721 5.8 34.6 11.0
Oat 412 9.4-10.3 47.6-55.5 9.5-10.6
Rice 579 11.9-12.4 46.5-50.4 11.1-11.2
Rye 721 9.7 41.2 12.3
Soy 772 6.9-7.0 33.8-36.1 11.3-11.8
‘Wheat 772 9.8 39.6-42.6 12.9-13.2

8.8.4. CONFORMITY TO ATEX REGULATIONS

All facility, components and equipment shall be designed, built and operated in conformity to
ATEX regulations, classified as follows:

Area classification Area inclusions

ATEX 20 Inside volume of filter equipment and ducts
Inside volume of vacuum cleaning system equipment and
pipes

ATEX 21 Inside volume of grain handling equipment

Inside volume of storage cells
Grain outlet discharge points on belt or chain conveyors
Screw handling devices

ATEX 21 Grain reception hopper at Truck
Inside volume of hopper and buffer tank

No classified risk Head House building
Pits and cellars
Galleries under cells
Outside Catwalk

Trucks and train reception building
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8.8.5. HANDLING EQUIPMENT AND WEIGHT BRIDGES

CAPACITY OF THE INSTALLATION
Based on an average grain specific weight of 0.75, the Capacity of the installation shall be
from 400 to 600 tons/hr.

TURNOVER OF STORAGE INSTALLATION PER YEAR
10 to 20 times per year.

CATWALKS LOADING
250kgs/m3

GALVANIZATION

All outside equipment shall be galvanized, in conformity with N.F. A 36.321 and A 46.321 NF
A91-121 and 91 - 122.

Damaged part will be painted with zinc rich paint, thickness 100 microns.

Galvanized spray paint is prohibited.

HANDLING EQUIPMENT AND WEIGHT BRIDGES

The mechanical equipment for handling equipment and weigh bridges shall include in
minimum:

- Handling equipment (conveyor, elevator, valve, ducting, etc.).
- Overband.

- Scale / upstream and downstream hoppers.

- Cleaner.

- Expedition bins.

- Connexion ducting.

- Weight bridges.

- Sampling equipment.

- Compressed air equipment.

- Vacuum centralized cleaner.

- Security features (grid, casing, etc).

UNLOADING SHIPPER

The mechanical equipment for the unloading shipper shall include in minimum:
- Gantry on rails.

- Turret / Driving cabin.

- Engine room.

- Ship unloading system (vacuum or chain conveyor).

- Chain conveyor.

- Telescopic loading spouts.

- Anchoring devices.

- Winch for Bobcat.

8.8.6. STEEL COMPONENTS

Bins will be made of steel with a yield strength ranging from 350 MPa for wall rings up to 600
MPa for stiffeners.

Innovative metal coating can be applied, talking in consideration achieving the highest
resistance to corrosion in aggressive environment (marine environment in this case).
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Z-600 galvanized steel can be used also, containing 600 gr/m? of Zinc, equivalent to a thickness
of 42 microns per side which makes it longer-lasting even in the most aggressive of
atmospheres (as established in Standard ISO 9223).

Minimum galvanization for stiffeners is Z-600. This option goes for stiffeners up to 3,5 mm,
thicker stiffeners are hot-dip galvanized.

Silos will feature an inspection door for maintenance in the second wall ring as well as another
one on the roof.

Access stairs to the silo, roof and gateways are to be designed to be safe and ergonomic,
according to UNE-EN ISO 14122-2 standard and manufactured in highly resistant galvanized
steel offering the best solution for silo inspection and maintenance.

Roof vents must guarantee proper bin ventilation preventing the entrance of water even in
the most adverse of conditions.

For easier visual control of the silo and the material stored inside, inspection holes are
included on the roof which, due to the quick-close system and easy access from the stairs, are
an important handling tool.

Wind-Ring allows bin to maintain the bin’s cylindrical shape without any effect from wind
loads which offers rigidity and safety.

They may be installed on the roof or on the wall ring depending on the diameter and height
of the bin. Ventilation for proper grain conditioning and conservation must be ensured.

8.9. MATERIALS
8.9.1. CEMENT

A) CEMENT GENERAL

1) The cement to be used throughout the Works shall be obtained from manufacturers
approved in writing and shall be as described under one of the following headings and shall
comply with the latest editions of the mentioned Standards:

a) Portland Cement (PC). Cement Class 42.5 N complying with BS EN 197-1 but
containing not less than 4% and not more than 13% proportion by mass of tri-calcium
aluminates.

b) Moderate Sulphate Resisting Portland Cement (MSRPC). Cement Class 42.5 N
complying with BS EN 197-1 but containing not less than 4% and not more than 8%
proportion by mass of tri- calcium aluminates, or cement complying with ASTM C150
Type Il. In either case the cement shall not contain more than 2.7% proportion by
mass of Sulphur trioxide.

c) Sulphate Resisting Portland Cement (SRPC). Cement complying with either BS 4027
Class 42.5N or ASTM C150 Type V.

d) High Slag Blast Furnace Cement (HSBC). Combination manufactured in the concrete
mixer from Portland cement to BS EN 197-1 and ground granulated blast furnace
slag (GGBS) conforming to BS 6699. The combination shall contain a minimum of
60% slag by mass of nucleus.

e) Portland Pulverized - Fuel Ash / Fly Ash Cement (PFAC).
Combinations manufactured in the concrete mixer from Portland cement to BS EN
197-1 and pulverized fuel ash (Fly ash) conforming to BS EN 450 (category S).
The combination shall contain at least 30% pulverized - fuel ash by mass of nucleus.
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2) Cement shall comply with the additional requirements in Table 1.

Table 1 - Additional requirements for cement

Property Test method Limits

Acid soluble alkali as Na20 equivalent | BSEN 196 : Part 21| Not higher than 0.6%

Heat of hydration BS 4550 : Part 3 Not higher than 315 kJ/kg at 7
Specific surface BSEN 196 : Part6 | 225 - 350m?/kg

3) The temperature of the cement shall not exceed 652C at the time of incorporation into a

concrete mix.
Cement type for each mix shall be as shown in the table of concrete mixes.

B) CEMENT TESTING

1)

2)

3)

4)

5)

6)

7)

Cement shall be certified by the manufacturer as complying with the requirements of the
appropriate specification.

Before ordering cement, the Concessionaire shall submit details of the proposed supplier
and information on the proposed methods of transport, storage and certification for
approval and show that the quantity and quality required can be attained and maintained
throughout the construction period.

Representative samples of the proposed cement are to be taken and forwarded to an
independent laboratory approved by the Superintendent for analysis before the source is
approved.

Having obtained approval, the Concessionaire shall not change the agreed arrangements
without permission.

Each consignment of cement shall be accompanied by a certificate showing the place of
manufacture and the results of standard tests carried out on each day's bulk production
included in the consignment.

Additionally, tests shall be carried out on each consignment of cement on arrival, and also
at monthly intervals during storage.

The Concessionaire shall store the cement so that separate consignments can be
identified until the results of the testing are available.

Tests should be carried out for the properties listed in Table 2 with test methods and
limits to BS or ASTM as appropriate:

Table 2 - Tests to be carried out on cement

Properties to be tested

Strength

Fineness

Heat of hydration

Setting time

Soundness

Reactive alkali level as NA2 O equivalent
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Chloride content

Loss on ignition

Insoluble residue

Tri-calcium aluminates content

Si02, MgO, Ai203, Fe203, Ca0 contents

SO3

8) The cementitious materials like GGBS, fly ash and MS to be used throughout the works
shall be obtained from manufacturers approved in writing.
Testing and delivery of these materials shall be as per related Clauses.

8.9.2. AGGREGATE

A) AGGREGATE GENERAL
1) Aggregate shall comply in all respects with BS 882 / BS EN 12620

2) The Concessionaire shall obtain approval of proposed aggregate sources, and shall select
suitable aggregate and samples of sand and stone for specified testing before obtaining
aggregate

3) Laboratory tests according to BS 812 shall be made at regular intervals to confirm the
suitability of aggregate

B) QUALITY AND TESTING

1) Aggregate shall be free from earth, clay, loam and soft, clayey, shale or decomposed
stone, organic matter, other impurities or any matter likely to affect durability of concrete
and shall be hard and dense.
The percentage of hollow shells shall not exceed 3% by mass retained on 2.36mm sieve
to BS 410 as determined by BS 812: Part 103.1

2) Aggregate to be used in the construction of structures for retaining aqueous liquids shall
comply with BS 8007.
Aggregate shall comply in all respects with BS 882 / BS EN 12620

3) The following shall apply when tested in accordance with BS 812:
a) Water absorption shall not exceed 2%

4) The following criteria shall be ascertained by testing in accordance with BS 812 and BS
882/ BS EN 12620, unless indicated otherwise, to assess the suitability of aggregate

5) The results shall comply with the limits given in BS 882 / BS EN 12620 or as otherwise
stated herein:
- Grading (BS 812: Part 103, BS EN 933-1)
- Magnesium sulphate soundness (BSEN 1367-2, ASTM C88)
- Specific gravity and water absorption (BS 812: Part 2)
- Clay, silt and dust content (BS 812: Part 103)
- Clay lumps and friable particles (ASTM C142)
- Organic impurities (ASTM C40, ASTM C87)
- Acid soluble sulphate and chloride content (BS 812: Parts 118 & 119, BS1377-3, and
BS EN 1744-1)
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- 10% fines value for coarse aggregates (BS 812: Part 111)

- Elongation (BS 812: Part 105.2) and flakiness (BS 812: Parts 105.1 & 105.2)
- Potential alkali reactivity (BSI/WG10, ASTM C289 and ASTM C227)

- Los Angeles abrasion test, if required (ASTM C131 & ASTM C535)

- Drying shrinkage in accordance with BS 812: Part 120

- Moisture content (BS 812: Part 109)

6) The frequency of the above tests (a) to (m) shall be in accordance with Table 3.
Frequency once per period of days
Test Reference ! y perp y
Aggregate Sand
(b) ! 1
(c) 30 -
(@) 7 /
1
(e) !
(f) 7 ]
30
() 30
35 1
(h)
. 7 -
(i)
. 3.5 -
()
Initial only Initial only
(k)
Initial only B
(1) N
Initial only Initial only
(m)
2/day 3/day
Table 3 - Test to be carried out on aggregates
7) Tests (a), (d) and (m) shall be carried out as indicated or per 100m? whichever is the more
frequent.
8) The combined grading of aggregate shall be determined on a daily basis.
The percentage passing any sieve size as determined by approved trial mixes shall be the
target grading for all concrete of that type.
9) The combined grading of the works concrete shall not vary by more than 4% on any sieve
from that target.
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C) FINE AGGREGATE

1) As defined in BS 882 BS EN 12620 fine aggregate shall be mainly capable of passing
through a 5mm BS test sieve and shall be graded so that when mixed with the coarse
aggregate and cement a concrete of maximum density is produced.

2) Crushed sand may be added to natural sand in approved proportions in order to achieve
the required grading. Crushed sand alone may not be used without approval.

3) The amount of material passing a 75 micron BS 410 fine test sieve when tested in
accordance with BS 812 : Part 103 table 4 (wet-sieving method) shall not exceed 3% by
mass.

4) When subjected to five cycles of the soundness test specified in ASTM C88, fine aggregate
shall show a loss not exceeding 10% when magnesium sulphate solution is used.

5) The use of washed beach sand as fine aggregate may be permitted providing that the
grading and salt content are maintained within the limits given herein.
Each sand shall be dug from above high-water level and washed thoroughly.
Before taking sand from any area the salt content shall be established and only sand from
approved areas shall be used.

6) Sand for mortar shall comply with BS 1199 and 1200 / BS EN 13139.

D) COARSE AGGREGATE

1) As defined in BS 882 / BS EN 12620 Coarse aggregate shall be mainly retained on a
5.00mm BS 410 test sieve; the grading shall be within the limits prescribed in BS 882 / BS
EN 12620 so that when mixed with the approved fine aggregate and cement a workable
concrete of maximum density is produced.
The densities of the classes of concrete shall be as approved after tests have been carried
out on the site.

2) The amount of material passing a 75micron BS 410 fine test sieve when tested in
accordance with BS 812: Part 103 (wet-sieving method) shall not exceed 1% by mass.

3) Drying shrinkage shall not 0.075 percent when tested in accordance with BS 812: Part
120.

4) When subjected to five cycles of the soundness test specified in ASTM C88, coarse
aggregate shall not show a loss exceeding 10% when magnesium sulphate solution is
used.

5) The flakiness and elongation indices of the predominant size fractions in each single-sized
coarse aggregate, determined in accordance with BS 812, shall not exceed 30% by mass.

E) ALKALI - REACTIVITY POTENTIAL

1) Aggregate shall not contain any materials that are reactive with alkalis in the aggregate
itself or in the cement, the mixing water or in water in contact with the finished concrete
or mortar in amounts sufficient to cause excessive localized or general expansion of the
concrete or mortar.

2) The Concessionaire shall initially assess an aggregate source by testing in accordance with
ASTM C289.
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If potential reactivity is indicated, then mortar bar tests in accordance with ASTM C227
shall be carried out and the results shall comply with the limits given in ASTM C33 for
overall effect on the permanent works mixes, before use of the aggregate is approved.

F) SULPHATE AND CHLORIDE CONTENT

1) The acid-soluble sulphate (SO3) content shall not exceed 0.4% by mass.

2) The acid-soluble chloride content as chloride ion in aggregate as a percentage by mass
shall not exceed the limits given in Table 4.

Table 4 - Sulphate and chloride content limits for aggregate

Concrete type Coarse aggregate Fine aggregate
Mass (unreinforced) 0.06% 0.05%
Reinforced 0.03% 0.03%

Note: The concrete mix shall also comply with the overall limits for chloride and sulphate
content given elsewhere in this specification.

8.9.3. REINFORCEMENT

A) STEEL FOR REINFORCEMENT
1) Reinforcement for use in reinforced concrete shall comply where appropriate with BS
4449, 4466, 4482, 4483, BS 8110 and 8666.

2) Reinforcement for structures shall comply with the requirement in BS 5400.

3) High-yield deformed bars shall be Type 2 complying with BS 4449, unless otherwise
approved.

4) Modulus of elasticity for any steel reinforcing bar shall be not less than 200kN/mm?.

5) Steel for pre-stressing shall be separately approved.

B) TYING WIRE

1) Tying wire shall be galvanized mild steel of diameter approximately 1.5mm.
2) Tying wire shall have the same minimum concrete cover as detailed for reinforcement.

3) Tying wire for use with epoxy coated steel reinforcement shall be nylon coated.
The ends of the tying wire shall be turned into the main body of the concrete.

C) TESTING

1) Prior to approval the Concessionaire shall provide copies of the manufacturer's
certificates of test results relating to the steel reinforcement to be supplied, and shall
additionally provide independent test results obtained from an approved laboratory.

2) Samples for testing shall be selected randomly from each consignment of reinforcement
delivered to the site representing different days' production at the manufacturer's works.

3) One test shall be carried out per 5,000m length of bars delivered to site.
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D) STAINLESS STEEL

1) Where specified and shown on the Drawings stainless steel reinforcement shall be hot
rolled austenitic stainless steel Type 316533 to BS 6744, with a minimum tensile strength
of 510N/mm?.

2) Test certificates and product analysis certificates shall be provided. Note that Type 304 is
strictly excluded.

E) EPOXY COATED STEEL
1) Where specified and shown on Drawings, fusion bonded epoxy coated steel
reinforcement shall comply with BS ISO 14654.

2) Epoxy coating for reinforcement shall comply with BS ISO 14656.

8.9.4. WATER

A) WATER GENERAL
1) The Concessionaire shall make his own arrangements and obtain approval for the
provision of fresh water for the manufacture and curing of concrete.

B) QUALITY

1) Water to be used for mixing and curing concrete and mortar shall be fresh and free from
sediment and dissolved or suspended matter which may be harmful and shall comply with
the requirements of BS 3148 or BS EN 1008.

2) Water samples from the intended source of supply shall be taken for analysis before any
concrete work is commenced, and at intervals throughout the duration of the Contract.

3) If the samples are unacceptable the Concessionaire shall either change to a new supply
or take steps to improve the existing source, as approved.

C) SULPHATE AND CHLORIDE CONTENT
1) The sulphate (SO3) content shall not exceed 500mg/I, and the chloride ion content shall
not exceed 350mg/I.
Tests to establish the contents shall be carried out at monthly intervals.
Note: Each concrete mix shall also comply with the overall limits for chloride and sulphate
given elsewhere in this specification.

8.9.5. ADMIXTURES

A) ADMIXTURES
1) Where approved or specified, admixtures complying with BS 5075, BS EN 934-2 or ASTM
C494 shall be used as a means of:
a) Achieving workability with the lowest appropriate water-cement ratio in order to
achieve durability;
b) Controlling and retarding setting;
¢) Reducing bleeding and associated plastic settlement and cracking.

2) Set-retarding and water-reducing admixtures shall normally be limited to those based on
ligno-sulphonates or modified ligno-sulphonates or sodium naphthalene sulphates.
Air entraining agents shall be based on neutralized vinsol or other resin.
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3)

4)

5)

6)

7)

8)

9)

Unless approved by the Superintendent admixtures from different manufacturers shall
not be used.

Compatibility of different admixtures with binders like Fly ash and GGBS shall be tested
and approval shall be obtained from the Superintendent before the trial mix approval.

Admixtures other than those specified herein shall only be used provided that the prior
approval of the Superintendent has been obtained and any information or test results
required by him have been provided and are to his satisfaction.

Admixtures containing chlorides or other corrosive agents shall not be used.

In the event of admixtures being used, the concrete tests described in the Specification
shall be incorporated to ensure the specified strengths are achieved and comparison shall
be made with concrete manufactured without the admixture to prove that the density
has not been reduced.

When admixtures are used in the Works very strict control is to be maintained to ensure
that the correct quantity of admixture is used at all times.

The equipment to be used for dispensing and the method of incorporating the admixture
in the concrete shall be to the approval of the Superintendent.

The dispensing unit shall be translucent such that the operator can see the discharge of
the admixture. Calibration of dispensing unit shall be checked and approved.

B) POLYPROPYLENE FIBERS

1)

2)

Fibrous concrete reinforcement shall be 100% virgin polypropylene fibers specifically
manufactured for use as a concrete reinforcement and so certified by the manufacturer.
It shall contain no reprocessed olefin materials.

The fiber dosage shall provide a minimum surface area of 200m? of fibers per cubic meter
of concrete. The length of each fiber shall be between 10mm and 50mm. Fibers may be
monofilament or fibrillated.

C) CORROSION

1)

Corrosion inhibitor admixtures (Hycrete X1000 or equivalent) shall be added to reinforced
concrete mix design and the Sub-Contractor should provide either by itself or through the
admixture supplier the warranty that no side effects would occur and the minimum
required compressive strength of the mix design will be achieved.

8.10. DELIVERY AND STORAGE
A) CEMENT

1)

Cement shall be delivered in bulk or in sealed and marked bags, and shall be protected
from the weather by enclosed transfer systems or other approved coverings.

2) The Concessionaire shall provide approved silo to store sufficient bulk cement for
continuity of work, and the cement shall be placed therein upon delivery.
Approved precautions shall be taken to prevent cement dust causing a nuisance.
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3) Alternatively, the Concessionaire shall provide ventilated sheds with raised floors for the
storage of sufficient bagged cement for continuity of work.

4) Each consignment shall be stacked separately for inspection, testing and approval before
use.

5) The cement shall be placed in the sheds upon delivery and shall be used in the order in
which it was delivered.

B) AGGREGATE

1) Aggregate shall be stored in concrete-based bins with the base laid to falls to provide
drainage away from the storage area or on stages to prevent intermixing and the inclusion
of dirt and foreign materials.

2) Each size of aggregate shall be stored separately.

3) Storage bins shall be emptied and cleaned regularly.

C) REINFORCEMENT

1) Steel reinforcement shall be stored in an approved manner above ground, at a location

covered by a concrete ground slab, under cover and racked as necessary for protection
from aggressive elements.

2) Canvas or similar covers shall be provided for the reinforcing bars to prevent the deposit
and accumulation of deleterious materials on the bars. Similar provision shall be made to
cover the bars in the reinforcement bending area.

8.10.1. CONCRETE GRADE
A) MIXES GENERAL

1) Concrete shall be as shown in the Table of Mixes below (Table 5). The number of mixes may
require to be increased.

2) The criteria given in Table 5 are designed to produce concrete of the required strength and
durability.
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B) TABLE OF MIXES

Table 5 - Table of mixes

Maximum| Minimum | Maximum | Maximum free Specified
Concrete Type of . . . -
size of |quantity of | quantity of| water/cement Characteristic
grade cement . .
aggregates| cement cement ratio Strength (Cubic)
7-day 28-day
3 3
mm kg/m kg/m N/mm? | N/mm?
30/20/S SRPC 20 350 400 0.47 20 30
40/20/M MSRPC 20 370 400 0.42 26 40
40/20/S SRPC 20 370 400 0.42 26 40
40/20 PC 20 370 400 0.42 26 40
40/20/H or | HSBCor
40/20/P PEAC 20 380 420 0.42 26 40
50/20/H or | HSBCor
50/20/F PEAC 20 380 420 0.4 33 50

Notes on table of mixes:

PC

Portland cement

SRPC

Sulphate resisting Portland cement

MSRPC Moderately sulphate resisting Portland cement
COMB Combination manufactured in the mixer at the time of concrete production

1)

2)

3)

4)

5)

6)

Grain Silo at the Port of Tripoli

Grade 50/20/F shall contain polypropylene fibers as specified.

The Characteristic Strengths are for concrete which has been cured at a temperature of
20°C +1°C, and are the values below which no more than 5% of the test results fall. The
7-day strengths shall be used only as a guide.

HSBC shall contain at least 60% GGBS complying with BS 6699 and concrete shall comply
with the additional limits as indicated in related clause.

PFAC shall contain minimum 30% Pulverized Fuel Ash complying with BSEN 450 and shall
comply with the additional limits as indicated in related clause.

Concrete containing HSBC or PFAC may contain Silica Fume/micro silica complying with
EN13263 or equivalent approved by the Superintendent up to 5% by weight of binder.

Concrete with HSBC, PFAC and Micro silica requires particular attention concerning
protection and curing. The Sub-Contractor shall provide a comprehensive method
statement with information on material, incorporation and special precautions when
using micro silica and other minerals.
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C) QUALITY AND TESTING

1)
2)

3)

4)

5)

6)

7)

8)

Concrete shall comply with BS 8500-1 and BS 8110 except where BS 8007 or this
specification differs.
Sampling for test purposes shall comply with BS 1881 Part 101.

The making and curing of specimens shall comply with BS 1881 Parts 108, 109, 110 and
111.

If air-entrainment is specified the average air content at the time of placing measured in
accordance with BS 1881 shall be:

Concrete containing 20mm maximum size aggregate 5% +1%.

Concrete for water-retaining structures shall be watertight and shall comply with the
recommendations of BS 8007.

Mass concrete for paving shall be tested to BS 1881 Part 118 and shall have a
characteristic flexural strength of 4.0N/mm? at 28 days.

Characteristic flexural strengths are for concrete which has been cured at a temperature
of 20°C £1°C and are values below which no more than 5% of the test results fall.

If concrete specimens are cured at higher temperatures or for longer periods than BS
1881 Part 111 requires, the adjusted Characteristic Strength shall be calculated as follows:
100 f'/f= A+ B log [24D (T+12)/1000]

f' =adjusted Characteristic Strength

f =specified Characteristic Strength

T =curing temperature

D =age at testing in days

A & B are coefficients given in Table 6.

The above equation applies only to PC, MSRPC and SRPC.

Record cube strength N/mm? A B

Less than 15 10.0 67.5
15to 35 20.0 20.0
Greater than 35 30.0 52.5

Table 6 - Coefficients for the calculation of the concrete’s adjusted characteristic strength

This calculation may be applied for curing at temperatures up to 27°C.

1)

2)

Before placing concrete, the Sub-Contractor shall obtain approval of the mixes proposed
for each class of concrete and the average target strengths.

The mixes shall be designed to achieve the minimum workability for the Concessionaire
to place and compact the concrete with the equipment proposed for use.

The mean strength shall exceed the Characteristic Strength by a margin of 1.64 times the
standard deviation expected from the concreting plant, except that no standard deviation
less than 3.5N/mm? shall be used as a basis for designing a mix.
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8.10.2. TRIAL MIXES

A) LABORATORY TRIAL MIXES
1) Preliminary laboratory tests shall be carried out to determine the mixes to satisfy the
specification with the available materials.

2) Trial mixes shall be tested to determine the following properties of mixes proposed for
initial field tests:
a) Bleeding in accordance with ASTM C232 (non-vibrating) Nil/negligible.
b) Drying shrinkage in accordance with BS 812-120 / BRE Digest 357.
c) Air content if applicable.
d) Free water/cement ratio.
e) Workability.
f) Fresh and hardened concrete densities.
g) Absorption in accordance with BS 1881: Part 122.

3) The upper target limit for absorption after 30 minutes shall be 2% for reinforced concrete
and 2.3% for unreinforced concrete.

4) The following tests should commence when the concrete specimens are 28 days old:
a) Initial Surface Absorption Tests (ISAT) shall be carried out in accordance with Test 6 of
BS 1881: Part 5, 1970 and BS 1881: Part 208, 1996.
b) The target limits shall be as in Table 7:

Table 7 - Target limits for ISAT

Time after starting test 10 min 30 min 1 hour
ISAT results ml/m?/s 0.25 0.17 0.10

5) For Reinforced Concrete only:
a) Penetration of water in accordance with DIN 1048. The target limit for penetration at
4 days shall be 30mm.
b) Chloride permeability shall be in accordance with ASTM 1202. The target limit shall be
2000 Coulombs.

6) For Concrete with HSBC or PFAC only:
a) Penetration of water in accordance with DIN 1048.
b) The target limit for penetration at 4 days shall be 10mm.
c¢) Chloride permeability shall be in accordance with ASTM 1202.
d) The target limit shall be 1000 Coulombs
e) Chloride diffusion test shall be carried out as per Nord NT build 492

7) Maximum diffusion coefficient shall be 1.75x10-12m?/s at 90 days at 202C or as approved
by the Superintendent.

8) If any of the values obtained for properties (a) to (h) for unreinforced concrete or (a) to
(m) for reinforced concrete that were mentioned in clause 2.2.B.4 are unacceptable, the
mixes shall be re-designed.
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B) INITIAL FIELD TESTS
1) Trial mixes shall be prepared under full-scale site conditions and tested in accordance
with BS 1881.

2) Samples of concrete incorporating the reinforcing details to be used shall be cast and
examined, before hardening using hand tools, and after hardening by coring to assess the
mixes.

Cores shall be 150mm diameter by 200mm long.

3) Trial mixes shall be made on each of three days; the workability shall equate to the
designed target value. Six cubes from each mix shall be taken, three for test at 28 days.
Further trial mixes shall be made if the range (the maximum minus the minimum of the
three cube results in any batch) exceeds 15% of the average of that batch, or if the range
of the three batch averages exceeds 20% of the overall average of the batches.

4) The mixes shall be tested to determine the following properties:
a) Bleeding in accordance with ASTM C232.
b) Air content if applicable.
c) Free water/cement ratio.
d) Flexural strength in accordance with BS 1881: Part 118.

5) The average 28-day Characteristic Strength of the three trial mixes shall not be less than
the designed mean strength, and the results of the above tests shall be acceptable before
the mix is approved. Otherwise the mix shall be re-designed.

8.10.3. QUALITY CONTROL

A) TEST SPECIMENS
1) Test specimens shall be manufactured in an on-site laboratory, specially equipped for the
purpose, in controlled conditions.

2) They shall be made, cured, stored, transported and tested to BS 1881. The method of
compacting test specimens shall be as approved.

3) The testing machine shall be housed in a laboratory and calibrated to BS EN 10002-3 when
delivered; the calibration shall include the use of the Foote strain gauge and be verified
at 3-monthly maximum intervals.

B) SAMPLING: COMPRESSIVE STRENGTH

1) A sample of concrete shall be taken at random on eight separate occasions during each
of the first five days of using a mix and tested for compressive strength. The standard
deviation shall be calculated from at least 40 individual cube results each representing
separate batches of similar concrete produced by the same plant under the same
supervision. The current margin for the plant shall be thus established as 1.64 times the
standard deviation.

2) Thereafter one sample shall be taken at random for each class of concrete from every
group of 25 batches made by each batching plant, and at least one sample shall be taken
each day that concrete of a particular grade is made.
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3) In addition to the above requirements, at least one sample shall be taken from each
individual structural unit, or part of a unit, when the latter is the product of a single pour.

4) From each sample three cubes shall be made for testing at 28 days and one for testing at
7 days for control purposes.

5) The 28-day results shall be the mean of the three cubes.
6) The frequency of sampling may be required to be varied.
7) The procedures shall be repeated when materials or design mixes are changed.

C) SAMPLING: FLEXURAL STRENGTH

1) A sample of mass concrete for paving shall be taken at random on eight separate
occasions during each of the first five days of using a mix and tested for flexural strength.
The standard deviation shall be calculated from at least 40 individual results each
representing separate batches of similar concrete produced by the same plant under the
same supervision. The current margin for the plant shall be thus established as 1.64 times
the standard deviation.

2) Thereafter one sample shall be taken at random for each class of concrete from every
group of 25 batches made by each batching plant, and at least one sample shall be taken
each day that concrete of a particular grade is made.

3) In addition to the above requirements, at least one sample shall be taken from each
individual structural unit, or part of a unit, when the latter is the product of a single pour.

4) From each sample three specimens shall be made for testing at 28 days and one for
testing at 7 days for control purposes. The 28-day result shall be the mean of the three
specimens.

5) The frequency of sampling may be required to be varied.
6) The procedures shall be repeated when materials or design mixes are changed.

D) STRENGTH RESULTS
1) The results will be unacceptable if:
a) The average strength determined from any four consecutive test results does not
exceed the specified characteristic strength by 0.5 times the current margin, or
b) One or more results in any forty consecutives are less than 85% of the specified
characteristic strength, or
c) Three or more results in any forty consecutives are less than the specified
characteristic strength.

2) One or more of the following actions will then be instructed:
a) Changing the mix.
b) Improving quality control.
c) Cutting and testing specimens from placed concrete.
d) Load — testing relevant structural units.
e) Non — destructive testing of placed concrete.
f) Cutting — out and replacing defective concrete.
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3) If the range of individual strengths of specimens made from the same sample exceeds
15% of the mean, then the method of making, curing and testing specimens shall be
checked. In the event of the range exceeding 20% the KCT Engineer will order one or more
of the actions outlined in (a) to (f) above.

4) In the event of (c) the Sub-Contractor shall cut specimens from approved locations.

5) Cores shall be tested in accordance with BS 1881 as modified by Concrete Society Report
TR 11 including Addendum (1987). The values shall be reduced by 0. 69 N/mm?2 per week
of age in excess of 28 days.

E) OTHER TESTS

1) Durability test as per the Clause 08.1 (I, j k and I) shall be repeated for each class of
concrete for every accumulative quantity of 1500m3 of concrete with a maximum of one
test per day by each batching plant.

2) The air content of air-entrained concrete shall be determined to BS 1881: Part 106 for
each batch produced until consistency has been achieved, when fewer batches may be
tested.

3) Compaction factor, slump, Vebe or other workability tests shall be carried out at the site
of the pour on each truck load of concrete delivered. The workability shall be as for the
trial mixes; permitted tolerances shall be in accordance with BS 8500-1.

4) Random monitoring of the plastic density of the concrete shall be carried out weekly,
using a calibrated container.

8.10.4. BATCHING

A) MACHINERY

1) Batching shall be by weigh-batching machines equipped with accuracy checks for the
weighing mechanism. The machines shall be cleaned, checked and adjusted regularly as
approved.

2) The water supply to the concrete mixers shall have a metering system to control and
record the amount.

B) ACCURACY OF BATCHING
3) Batched materials shall be measured out within the tolerances in Table 8 and discharged
into the mixer without loss:

Table 8 - Batched materials measuring tolerances

Cement 1 2% of the weight of the cement in the batch
Aggregate + 2% of the weight of each aggregate in the batch
Water + 2% of the weight of water added to the batch
Admixture 5% of the amount to be added to the batch

2) The batched quantities shall be adjusted to compensate for variation in the moisture
content of the aggregates with the approval of the Superintendent.
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C) CALIBRATION OF MEASURING EQUIPMENT

1) Measuring equipment shall be checked and calibrated at the start of preliminary concrete
tests and at weekly intervals. The necessary test weights and the like shall be kept
available on site.

2) Scales shall be checked over their complete range by a specialist every three months. A
calibrated container shall be used to check the accuracy of admixture dispensers once
each month. The results of these checks shall be notified.

D) MIXING

1) Concrete shall be mixed in batches in machines which comply with BS 1305.

2) The constituents shall be thoroughly mixed before discharge.

3) The machines shall be capable of discharging while running.

E) READY-MIXED CONCRETE

1) Ready-mixed concrete shall not be used unless approved, and shall comply with the

requirements specified herein and those of BS 1926 and the Quality System for Ready
Mixed Concrete (QSRMC) Technical Regulation.

2) Ready-mixed concrete, plants and mixer trucks shall be subject to approval.

3) Truck-type concrete mixers shall comply with the requirements of BS 4251.

F) RECORDS

1) Daily returns shall be provided showing the quantities of cement and the total volume
batched of each class of concrete for each section of the works and temporary works.

8.10.5. CONTROL OF CHLORIDES AND SULPHATES

A) CHLORIDES IN CONCRETE
1) The total estimated chloride ion content as a percentage by weight of the cement in the
mix shall not exceed the following limits:

2) Forreinforced concrete:
a) 0.20% if made with cements other than SRPC;
b) 0.1% if made with SRPC.

3) For mass concrete:
a) 0.50% if made with cements other than SRPC;
b) 0.12% if made with SRPC.

4) The Concessionaire shall test the constituents of the concrete to establish these contents
as provided for elsewhere in this Specification.

5) In addition, regular tests to BS 1881: Part 124 for chloride content shall be made on the
hardened concrete. The following values are acceptable:
a) For reinforced concrete made with cements other than SRPC:
95% of the test results less than 0.20% Cl by weight of cement and no result greater
than 0.25% Cl by weight of cement.
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b) For reinforced concrete made with SRPC: 95% of the test results less than 0.1% Cl
by weight of cement and no result greater than 0.13%.

¢) For mass concrete made with cements other than SRPC: 95% of the test results less
than 0.5% Cl by weight of cement, and no result greater than 0.65% Cl by weight
of cement.

d) For mass concrete made with SRPC: 95% of the test results less than 0.12% Cl by
weight of cement and no result greater than 0.15% Cl by weight of cement.

6) All of the above limits shall apply in addition to the limits for individual ingredients of the
mix given elsewhere in this specification.

B) SULPHATES IN CONCRETE

1) The total estimated sulphate content (SO3) of the mix calculated from the ingredients
including that present in the cement shall not exceed 3.7% by weight of cement in the
mix.

2) In addition, regular tests to BS 1881 Part 124 shall be made on the hardened concrete to
determine the total sulphate content, which shall not exceed 4% by weight of cement in
the mix.

3) The above limits shall apply in addition to the limits for individual ingredients of the mix
given elsewhere in this specification.

C) PERMISSIBLE LEVEL OF CHLORIDES AND SULPHATES
1) The permissible level of chlorides and sulphates quoted in the above clauses shall not be
considered as mean values for the whole of the Works, but shall apply to any concrete.

8.10.6. PLACING

A) PLACING GENERAL
1) Concrete shall be placed in the position and sequence indicated on the Drawings, or as
directed.

2) Placing shall not be commenced until the fixing and condition of reinforcement and items
to be embedded and the condition of the containing surfaces or formwork has been
approved.

3) 24 hours notification shall be given of the intention to place concrete.

4) Concrete shall be transported by means which prevent contamination (by dust, rain etc.)
segregation or loss of ingredients, and shall be transported and placed without delay.

5) Where the time to compacting the concrete in its final position is likely to be greater than
1 hour after introduction of cement to the mix, retarding admixtures shall be used.
Retarding admixtures shall be chloride free and shall only be used with prior approval of
the Superintendent. Dosage rates of admixtures shall be determined following trial mixes,
and consider transit time and ambient temperature.

6) The Sub-Contractor shall take all necessary measures to prevent cracking in concrete
especially due to autogenous, plastic shrinkage, thermal cracking, etc. These measures
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shall include avoiding placing concrete under environmental conditions when plastics
shrinkage is likely to occur.

7) Concrete shall be placed directly in its final position without segregation or displacement
of the reinforcement, embedded items and formwork. Concrete shall not be placed in
water, except as specified.

8) Peak temperature of the concrete during hydration should not exceed 702C.

B) EXTENT OF POURS
1) The limit of individual pours and the height of lifts shall be as approved.

2) For walls, the length of panel placed at one time shall not exceed 6m; adjacent panels
shall not be placed within 2 days, but shall be placed as soon as practicable thereafter.
Subsequent vertical lifts shall not be poured within 2 days.

3) Floors, roofs and ground slabs shall be placed in an approved sequence of panels.
'Chequerboard' placing shall be avoided. Adjacent panels shall not be placed within 2
days, but shall be placed as soon as practicable thereafter. Panels shall not exceed 25m2.

4) If the use of slip-forms or paving trains is permitted, these limits will be revised.

5) The sequence of pours shall be arranged to minimize thermal and shrinkage strains.

C) PLACING EQUIPMENT

1) Concrete shall generally be placed without segregation by pumping or bottom-opening

skips. If chutes are used their slopes shall not cause segregation and spouts or baffles shall
be provided.

D) TIME FOR PLACING

1) Concrete and mortar must be placed and compacted within 45 minutes of water being
added to the mix or otherwise included via damp aggregates, unless admixtures are in
use. Partially-set concrete shall not be used in the works.

E) COMPACTION
1) Concrete shall be compacted during placing by approved internal vibrators.

2) 2) The vibrators shall operate at a frequency of not less than 10,000 cycles per minute,
and shall be designed for continuous operation.

3) The performance of vibrators shall suit the working conditions, and they shall generally
not be less than 75mm diameter.

4) The radius of influence shall ensure that the mass under treatment is compacted at a
speed commensurate with the rate of supply of concrete.

F) VIBRATORS
1) Vibrators shall penetrate the full depth of the layer of concrete placed and just into the

layer below, and be withdrawn slowly to avoid the formation of voids.
2) Vibration shall not to be applied directly or indirectly to concrete after the initial set has
taken place, nor shall it be used to make concrete flow in formwork.
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G) CONTINUITY OF PLACING
1) Placingin each section of work shall be continuous between construction joints. The Sub-
Contractor shall make provision for standby equipment.

2) If the placing of concrete is delayed due to breakdown, then the Sub- Contractor shall
erect vertical stop-ends and form a construction joint or remove the concrete already
placed and restart after repair of the breakdown, as directed.

H) PLACING IN INCLEMENT WEATHER

1) Placing shall not take place in the open during storms or heavy rains. If such conditions
are likely to occur the Sub-Contractor shall provide protection for the materials, plant and
formwork so that work may proceed. If strong winds are prevalent protection from driving
rain and dust shall be provided.

1) PLACING IN HIGH TEMPERATURE

1) The temperature of concrete shall not exceed 30°C at the time of placing and the
temperature differential shall not exceed 252C for concrete containing carbonates
aggregates or 209C for concretes containing siliceous aggregates.

2) Temperature differential is defined as the difference in temperature between the form
or face of a concrete pour and the center of the pour, or at a distance of 1.5m, whichever
is the shortest).

3) Recommendations for Hot Weather Concreting' in the 1991 edition of ACI 305 shall be
complied with. The following measures inter alia may be required to control the placing
temperature:

a) Shade aggregate, cement silos, water tanks and concrete plant

b) Paint concrete plant white

¢) Run concrete plant with flake ice before mixing or transporting concrete
d) Use chillers to cool the mixing water

e) Add flake ice as a proportion of the mixing water

f) Place concrete at night

g) Use of liquid nitrogen

4) The Sub-Contractor shall supply suitable maximum/minimum thermometers and record
the shade and sun temperatures at locations where concrete is being placed. In addition,
the Sub-Contractor shall also record wind speed and relative humidity at the place of
concreting.

5) Concreting shall not be permitted where the rate of evaporation exceeds 1.0kg/m?/hr.

J) CONTROL OF THERMAL CRACKING IN LARGE POURS

1) For large pours, i.e. where the thickness of the concrete element exceeds 600mm, the
Sub-Contractor shall adopt special precautions, to avoid thermal cracking due to
temperature differential.

2) In no case shall this temperature differential exceed 252C for concrete containing
carbonate aggregates or 202C for concretes containing siliceous aggregates.

3) The difference in the mean temperature between the hardening concrete and adjacent
hardened concrete, which will restrain the movement of the hardening concrete, should
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not exceed 122C unless specifically approved on the basis of the Sub-Contractor’s detailed
documentation. Peak temperature of the concrete during hydration should not exceed
70°C.

4) The Concessionaire shall submit a detailed method statement to the Superintendent, for
approval, defining his proposed arrangement to avoid the effects of thermal cracking and
temperature differential. The method statement shall include but not be limited to, the
size and sequence of pours, additional curing regime, concrete temperature- monitoring
system of pours, formwork type and removal time, and calculations for temperature and
strain development at internal and surface locations, taking into account heat of
hydration, ambient radiation and temperature, and physical restraints.

5) In case early age cracks are observed, the Concessionaire shall replace/remediate the
defects to the satisfaction of the Superintendent.

K) PLACING AT NIGHT
1) If approval has been given for placing at night or in dark interiors, adequate lighting shall
be provided where mixing, transportation and placing are in progress.

L) PLACING UNDER WATER

1) Underwater concrete shall be placed with minimum disturbance of the water. Running
water and wave wash shall be controlled. The specified concrete grade shall be used and
the mix design shall provide for good flowing ability.
Tremie pipes, bottom-dump skips or other approved placing equipment shall be used.
Segregation shall be avoided.

2) Placing shall be commenced in approved sections and continued to completion.

3) The tremie pipe shall be buried in the concrete and the pipe must not be emptied until
the pour is complete.
If a bottom-dump skip is used, the contents shall be covered by canvas or similar before
lowering into the water.
The doors shall be opened when the skip is resting on the bottom with no tension in the
support cable, and the skip shall be lifted gradually so that the concrete flows out steadily.

—

M) Preparation before Placing

1) Before placing concrete for reinforced work on the ground, the formation shall be
compacted as specified and a screed of blinding concrete shall be applied to form a
surface for construction.

2) Before placing concrete on or against rock, masonry, brickwork or old concrete, loose
material shall be removed and the surface washed down;
Water seepage shall be stopped or channeled away from the work.

3) For mass concrete placed against masonry or brickwork the following shall apply:
a) The mortar joints in the face work shall have fully hardened.
b) The surface shall be soaked prior to placing.
¢) The concrete shall be worked around ties and bond stones and into open joints.
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8.10.7. FORMWORK

A) FORMWORK GENERAL

1) The Concessionaire shall obtain approval of the methods and materials proposed. Details
of formwork for special finishes shall be approved before materials are ordered.
Formwork shall provide concrete of the shape, lines and dimensions shown on the
Drawings.

2) Formwork shall be constructed from materials of sufficient strength, supported to provide
rigidity during placing and compacting concrete without discernible deflection and shall
be removable without disturbing the concrete.

Internal ties shall be metal.

Removable ties shall be located so that the specified cover to reinforcement is maintained
to all surfaces including that of the tie-holes.

If ties are left in the cover shall be as specified for the reinforcement or as approved.

Tie cavities shall be roughened and filled with approved non-shrink concrete or epoxy
mortar.

3) Formwork panels shall have true edges for accurate alignment and shall be fixed with
either vertical or horizontal joints.
Where chamfers are required, the fillets shall be cut to provide an even line.
Joints shall not permit leakage of grout, nor steps and ridges in exposed surfaces.

B) ROUGH FORMWORK
1) Rough formwork shall be butt-jointed, seasoned, sawn timber.

C) FINE FINISH FORMWORK

1) Fine finish formwork shall be used for all concrete surfaces unless detailed otherwise on
the Drawings. This finish shall be obtained from forms designed to produce a hard smooth
surface with true, clean arises.

D) PREPARATION OF FORMWORK FOR CONCRETING

1) Formwork and supports shall be cleaned; temporary openings shall be provided for the
removal of rubbish.
The formwork shall be coated with an approved release agent and the excess removed.
Release agent shall not be allowed to come into contact with concrete already placed or
with reinforcement.

2) Not less than 4 working hours’ notice shall be given for the inspection and approval of the
formwork and reinforcement, prior to which concrete shall not be placed.

E) REMOVAL OF FORMWORK

1) Formwork shall be removed without damage to the concrete, but not until the concrete
has sufficient strength to support itself.
Centers and props may be removed when the member has sufficient strength to carry
itself and any loading. External loading shall not be applied until the concrete has reached
the 28 days CCS.

2) Table 9 is a guide to the minimum periods between placing and the removal of formwork
for concrete made with PC, MSRPC and SRPC:
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Table 9 - Minimum periods between placing and removal of formwork

Vertical sides of beams, walls, Columns

lift not exceeding 1.2m 12 hours | but see Curing and Protection

lift exceeding 1.2m 36 hours | Clause

Soffits of main slabs and beams Props left under | 5 days

Beams and main slabs Removal of props 18 days

Vertical sides of beams, walls, Columns

lift not exceeding 1.2m 12 hours

but see Curing and Protection
Clause

lift exceeding 1.2m 36 hours

Soffits of main slabs and beams Props left under | 5 days

Beams and main slabs Removal of props 18 days

3)

4)

For mixes containing other types of cement the formwork striking times shall be
determined in accordance with CIRIA Report No 136
Formwork striking times - Criteria prediction and methods of assessment.

After removal remedial work shall not be undertaken until the concrete has been
inspected and approved.

F) PERMANENT FORMWORK

1)

Permanent formers of GRP pipe are to be used where indicated on the Drawings. The
minimum wall thickness of the GRP shall be 5mm.

8.10.8. REINFORCEMENT
A) REINFORCEMENT GENERAL

1)
2)

3)

Steel rod reinforcement shall be cut, bent and fixed to BS 8110: Part 1 / B.S. 8666.
Cutting or bending by the application of heat is not permitted.
3) Welding of reinforcement shall only be permitted when approved in writing by the

Superintendent. If such approval is given then the workmanship shall be in accordance
with BS EN 1011.

The Concessionaire shall submit full technical details of his proposed procedures prior to
seeking approval.

B) FIXING

1)

2)

The number, size, form and position of pieces of reinforcement shall be as shown on the
Drawings. They shall be held in position in the formwork during the placing of concrete
by use of distance pieces and spacer bars.

Links shall be taut so that bars are braced and the inside of their curved parts shall be in
contact with the bars being connected. Tying wire shall be twisted tight with pliers and
the free ends shall be bent inwards.
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3) Reinforcement shall be grit-blasted before use to remove rust, oil, grease, salt and other
deleterious matter, and where pitting has occurred the causes and products thereof.
Repeated blasting may be required when the reinforcement is in position, or partially cast
in. Partially-set concrete adhering to exposed bars during concreting operations shall be
removed.

4) The use of mechanical couplers of any type or form shall only be as detailed on the
Drawings or as instructed by the Superintendent. Couplers shall conform to the
requirements in BS 5400.

5) Reinforcement temporarily projecting from the concrete at joints shall not be bent out of
position without approval, in which event the reinforcement shall be bent over a suitably
sized former to prevent any damage or over-stressing.

C) BENDING SCHEDULES

1) The Concessionaire will be supplied with drawings detailing the reinforcement required
and shall prepare for approval bending schedules in accordance with BS 4466/BS 8666.
Laps and anchorages shall be 45 bar diameters in length unless detailed otherwise.

D) WELDING

1) Electric arc welding may be used, if approved, for joining bars. Covered-alloy or shielded-
arc electrodes shall conform to BS EN 499.

2) Workmanship shall be to BS 5135.
Joints shall be butt-welded with standard double-V or double-U welds.

E) COVER TO REINFORCEMENT

1) The location of reinforcement and nominal dimensions of concrete cover shall be as
shown on the Drawings.

2) Tolerance for the concrete cover shall be 5 mm for superstructure. However,
reinforcement for substructure shall be placed within a tolerance of plus 10mm (towards
increasing the concrete cover) and minus 5mm (towards reducing the concrete cover).
The achievement of cover shall be confirmed by checking by cover meter after concreting.

3) Nominal cover shall be measured to the reinforcement nearest to the concrete face
concerned.

4) Only approved spacers may be used in permanent works. Before spacers are approved
for use in the works, their capability to securely hold the reinforcement in position during
concreting without detriment to concrete placement, compaction or durability shall be
fully demonstrated.

5) Concrete spacers shall be of similar concrete grade and durability to the parent concrete
and shall have non-metallic ties. The spacers shall comply with the specified requirements
for water absorption. The materials and installation or spacer shall comply in accordance
with BS 7973 Part 1 & 2:2001.

6) Plastic spacer shall be allowed for piles only subject to the approval of Superintendent.
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8.10.9.JOINTS
A) CONSTRUCTION JOINTS

1)

2)

3)

4)

5)

6)

7)

8)

9)

Construction joints shall be located and the sequence of placing arranged as approved, or
as shown on the Drawings, to minimize shrinkage and thermal strains in the concrete.

Concrete placing shall not be interrupted except where joints occur, and shall continue
after normal hours if necessary to achieve this.

Joints shall be formed square to the work with keyways included.

Horizontal joints shall be generally at least 500mm above ground level if Design Sulphate
Classes DS-4, DS-4m, DS-5 or DS-5m of BRE Special Digest 1, Part 1, Table 2 apply, and
500mm above high-water level in marine locations, or as shown on the Drawings.

Upon removal of the formwork the joint face shall be inspected, and if the soundness of
the concrete is not approved the Sub-Contractor shall investigate and remedy defects.

Before placing is resumed at a joint the set surface shall be roughened to remove laitance
and expose the aggregate; the concrete shall have gained sufficient strength to ensure
that aggregate is not in any way damaged or loosened within the matrix.

If damaging materials have come into contact with the surface of the joint the concrete
shall be cut back and the roughened surface cleaned by compressed air or water jets and
brushed and watered immediately before placing.

Chemical surface-retarders shall not be used.

Construction joints shall be sealed with an approved sealant on debonding tape at
external and liquid-contact faces.

10) Construction joints in water-retaining structures shall incorporate an approved waterbar

and construction joint details shall be submitted to the Superintendent for approval.

B) DESIGN JOINTS

1)

2)

3)

4)

Expansion and contraction joints shall be as shown on the Drawings.

A contraction joint in a non-water-retaining structure shall form a plane of discontinuity
in the member. The concrete face first cast shall be painted with two coats of approved
rubberized bitumen paint before the adjacent concrete is placed. The adjacent concrete
shall include a groove against the joint for sealant. The exposed edges shall be sealed with
an approved sealant on debonding tape.

If a contraction joint is likely to be contaminated, the joint shall be sealed immediately
with an approved free-flowing sealing fluid as soon as the formwork has been removed.

An expansion joint in a non-water-retaining structure shall be formed as for a contraction
joint, but non-absorbent closed-cell polyethylene joint filler shall be included so that the
adjacent concrete members can expand.
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5) A design joint in a water-retaining structure shall include a continuous waterstop strip of
copper, rubber, rubber and steel or PVC fixed across the joint as shown on the Drawings.
The concrete shall be free from honeycombing and worked against the embedded part of
the strip. Projecting portions of the strip shall be protected from damage during
operations and, in the case of rubber and plastic, from light and heat.

6) Bituminous paint shall be applied to the lips of the loop of copper water stop and the loop
filled with bituminous compound before embedding in the concrete.

7) The method of joining water stops shall be in accordance with the manufacturer's
instructions.

8.10.10. CURING AND PROTECTION

A) Curing and Protection

1) Concrete shall be protected from sunshine and drying winds by approved shading and
wind breaks, and from cold, rain or running water, for a period of 14 days after placing.
Additional measures for protection and curing must be taken while using concrete
containing GGBS / Fly ash or micro silica. During this period the following measures shall
be taken to prevent the loss of moisture and to minimize thermal stresses caused by the
difference in temperature between the surface of the concrete and the core of the
concrete mass:

2) Horizontal surfaces:

a) Polythene sheeting shall be placed immediately after finishing.

b) After final set has taken place, the polythene shall be replaced by wet hessian
covered with polythene; the hessian shall be kept permanently damp.

c) After 14 days the hessian and polythene shall be removed and an approved
aluminized or white resin-based curing compound applied. The rate of application
shall be as recommended by the manufacturer.

d) Alternative methods of curing must be approved before use where special finishes
are required.

3) Vertical surfaces:
a) Polythene over wet hessian shall be secured to the surfaces immediately after
removal of the formwork. The hessian shall be kept permanently damp.
b) After 14 days the hessian and polythene shall be removed and an approved
aluminized or white resin-based curing compound applied.

4) Water used during curing operations shall be fresh water. Curing membranes shall be
compatible with waterproofing or other materials that may subsequently be applied to
the surface of the concrete.

5) In case of using approved curing compound, products with at least 90% efficiency shall be
applied. The rate of application shall be as per the manufacturer’s recommendations.
Application of curing compound shall be allowed only after 7 days of wet curing.
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B) CONTAMINATION
1) Concrete shall be protected from contamination by sea or brackish water, oil, fuel and
other deleterious materials for a minimum period of 30 days after placing.

C) INSULATING FORMWORK

1) Insulating formwork shall be left in place for 72 hours after placing or until the
temperature peak of the concrete is reached. The initial curing period in (B)(1) above may
then be reduced in proportion.

D) PROTECTION OF JOINTS

1) Rebates formed to receive sealant and the surfaces of construction joints shall be
protected from curing compound by wet hessian to ensure proper curing of the joint
surface and adjacent concrete. The protection shall remain in place until the joint surface
is sealed.

8.10.11. FINISHES

A) FINISHES GENERAL

1) The finished faces of concrete shall be sound, even colored, even- textured and free from
defects. Arises shall have a 20 x 20mm chamfer unless detailed otherwise on the
Drawings. A fine finish shall be provided unless detailed otherwise on the Drawings.

B) CONCRETE SURFACES WITHOUT FORMWORK
1) Onupward-facing surfaces which do not require formwork or special finish the finish shall
be produced by proper placing and compacting operations alone.

2) For a fair finish screening shall be used, carried out by sliding and tamping a screed board
running on the top edges of the formwork, or on screening guides, to give a dense
concrete skin.

3) For a fine finish screening shall be used as described, then left until the concrete has
stiffened and the film of moisture has disappeared. A steel or wooden float shall then be
used for a glossy or sandpaper surface as required. Working shall be the minimum
compatible with a good finish. The surface shall be protected from waterdrops.

C) WIRE-BRUSHED FINISH
1) After removal of the formwork the surface of the concrete shall be abraded by stiff wire
brushes and water to remove the cement laitance and expose the aggregate.

D) BUSH-HAMMERED FINISH
1) The surface shall be abraded by carborundum stones to remove irregularities.

2) Within 3 weeks, the surface shall be bush hammered to remove the cement laitance and
expose the aggregate. Approved bush hammers shall be worked to within 12mm of
corners and arises; the remaining 12mm shall be hand-chiseled to match.

3) Bush hammers shall be operated perpendicularly to the surface, and the remaining
exposed aggregates shall not be loose or fractured.

4) The treated surface shall be washed with water and stiffly brushed. The exposed
aggregate shall be clean and free from film.
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E) CHEMICAL RETARDERS

1) Chemical surface retarders, if approved, may be used to produce an exposed aggregate
finish, and the Sub-Contractor shall demonstrate that the durability of the concrete
surface is not reduced.

F) CARBORUNDUM FINISH
1) Carborundum finish shall be achieved by sprinkling carborundum grit on the unset surface
and working-in by wooden float.

2) The grit shall vary in size between BS 1.18mm mesh and BS 0.60mm mesh and shall be
distributed from a BS 1.18mm hand-screen at the rate of 2.15kg per m2.

G) SPECIMEN PANELS OF CONCRETE

1) The Sub-Contractor shall produce specimen panels of finished concrete for approval. The
approved panels shall be retained by the Superintendent and used to determine the
acceptability of concrete finishes in the Works.

8.10.12. SPECIAL CONCRETE

A) PRECAST CONCRETE
1) The Sub-Contractor shall submit for approval details of arrangements for casting, handling
and placing precast units.

2) The Sub-Contractor shall cast sample panels for approval, and approved panels shall be
retained on site as the control standard for subsequent panel production.

3) Precast concrete units shall be cast on manufactured beds. The beds shall not be liable to
settlement and shall have smooth, hard and level surfaces. Each unit shall be marked with
a serial number and date of casting. Steel bars shall not be embedded in the concrete for
lifting.

4) Units shall not be removed from the beds until the representative flexure-test beams
reach adequate strength for handling and shall not be placed until the cubes representing
them reach the appropriate 28- day Characteristic Strength.

B) NO-FINES CONCRETE

1) The aggregate for no-fines concrete shall be coarse graded from 10mm to 20mm. A small
percentage of fines from 10mm to 5mm may be added to improve the strength if
approved. Cement shall be mixed with the aggregate in the proportion of 1 to 8 by
volume. Segregation of the cement grout shall be prevented.

C) GRANOLITHIC CONCRETE

1) Granolithic concrete shall consist of one part by weight cement to three parts of
combined coarse and fine aggregate. The combined aggregate grading shall be as in Table
10:
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Table 10 - Combined aggregate grading for granolithic concrete

BS sieve Percentage passing
14 mm 100

10 mm 95-100
5mm 30-45
2.36 mm 30-35
1.18 mm 15-25
0.60 mm 10-20
0.30 mm 5-10

0.15 mm 0-5

2) Granolithic concrete shall be laid on top of the unset base concrete, and compacted and
worked to the correct levels.
The surface shall be floated with a steel float after hardening until water sheen has
disappeared. Cement or cement-sand shall not be sprinkled onto the surface. The layer
shall be 12 to 18mm thick.

3) If a granolithic layer is required to be placed on set concrete, the latter shall be scrabbled
and cleaned to expose the aggregate, and an approved bonding agent applied. The layer
shall not be less than 50mm thick.

4) If required, compounds shall be added or applied to give a concrete with improved dust
proof and oil-proof qualities. The compounds shall be used in accordance with the
manufacturer's instructions.

5) Granolithic concrete paving shall be placed in panels not exceeding 3m?2. Approved
contraction joints shall be provided around the perimeter of each panel.

D) CEMENT-MORTAR, GROUT AND RENDERING
1) Cement-mortar shall consist of one part cement and four parts fine sand by volume with
just enough water to achieve workability.

2) Grout shall consist of cement mixed with water in approved proportions. Fine sand may
be included in approved quantities.

3) Rendering shall consist of three parts fine, sharp sand to one part cement applied in two
10mm coats and one 5mm finishing coat. The color of the finishing coat shall be as
approved.

4) Acid-resistant epoxy mortar shall be obtained from an approved manufacturer and shall
be applied in accordance with the manufacturer's instructions.

5) Mortar, render and grout shall be used freshly mixed.
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8.10.13. PROTECTIVE COATINGS

A) EXTERNAL SHEET TANKING MEMBRANE

1) External sheet tanking membrane to concrete substructures shall be an impervious, cold
applied flexible laminated sheet, consisting of multi - layer high density cross laminated
polyethylene film with a backing of self-adhesive rubber bitumen compound to give a
combined thickness of 1.5mm and protected with silicone coated release paper.

2) The mass of the membrane shall be not less than 1.6 kg/m2 gross.

3) A special grade of compound formulated for hot climates shall be used, which has in
excess of 10 years of successful usage in the Middle East.

4) The laminate shall withstand cracking of the substrate up to a crack width of 0.6mm.

Minimum test performance data shall be as follows:

Table 11 — Minimum test performance protective coating.

Property Test Method Results
Long 4.2 N/mm
Tape Strength ASTM D638 Trans 4.8N/mm
. Long 42 N/mm?
Tensile Strength ASTM D638 Trans 48N/mm?
Elongation Film ASTM D638 Long 210 % Trans 160%
Long 270N/mm
i ASTM D1004
Tear Resistance Trans 270N/mm
Adhesion to Primed ASTM D1000 1.8 N/mm
Concrete
Adhesion to Self ASTM D1000 1.8 N/mm
Puncture Resistance ASTM E154 290N 65mm
ASTM D570 -—--
Water Resistance After 24 hours 0.14%
After 35 days 0.95%
Environmental Resistance ASTM D543 Conforms
Moisture Vapor ASTM E96 )
<0.
Transmission Rate 0.3g/m?/24 hrs
Adhesive Softening Point ASTM D36 Not lower than 103°C
Adhesion to Primed ASTM D1000 1.8 N/mm
Concrete
Adhesion to Self ASTM D1000 1.8 N/mm

5) Generally, for floor slabs, the membrane shall be applied to the blinding concrete. The
protective layer of concrete or screed shall be placed to extend 200mm outside the lines
of the floor slab.

6) For vertical faces the dry surfaces shall be cleaned and primed.

7) Afillet 25 x 25mm of bitumen putty shall be formed at the corner between the wall and
the protruding membrane covered blinding layer.
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8) The membrane shall be backed to the wall, brought down over the fillet, and extended
over the protruding margin of the bottom membrane to form a watertight seal.

9) A layer of concrete or mortar shall be placed over the jointed section. Minimum 150mm
overlaps shall be provided at joints.

10) Sheet tanking membrane shall be Bituthene 1000X HC, or equal and approved.

11) Prior to the application of the membrane to vertical surfaces, the concrete shall be primed
with one brush coat of compatible primer specially formulated for hot climates containing
50% aromatic hydrocarbon solvents and 50% bitumen solids, giving an average coverage
of approximately 10 to 12m? per liter, dependent on texture and porosity of concrete
surface. The primer shall be compatible with the waterproofing, recommended by the
waterproofing manufacturer, and specially formulated for hot climates.

12) Cold applied rubber/bitumen mastic compound, or bitumen putty for trowel application
shall be used for molding into fillets and collars. Tapes shall be used for sealing around
pipes and irregularities. The grade of materials shall be formulated for hot climates.

13) Waterproofing membrane shall be protected from mechanical damage by a bitumen-
impregnated board of minimum thickness 3mm. The board shall be weather, water and
rot-proof. The board shall be nearly cut to closely abut at joints which shall be
continuously taped with 75mm wide strips of heavy-duty self-adhesive tape.

14) The membrane shall extend to 75mm below finished ground level where it shall be tucked
into a 20x20mm continuous rebate, secured by tantalized hardwood battens fixed at
300mm centers by shot-fired masonry nails, and pointed with approved sealant.

15) Above membrane tuck-in level, the vertical edges of concrete structures shall be coated
to 200mm above finished ground level, or other level as detailed on the Drawings, with
an approved pitch extended epoxy resin coating to a minimum thickness of 250 microns.

B) EXTERNAL BRUSH APPLIED TANKING MEMBRANE

1) Substructures shall be protected externally, where required, with a two-coat brush-
applied tanking membrane applied to the top of blinding concrete and to the outside
surfaces of all buried concrete.

2) Coatings shall be solvent-based bituminous compounds complying with the UK Building,
Research Station recommendations for damp-proof membranes, Digest No 54, Series 2.

3) In addition, the first coat shall comply with BS 3416 Types 1 and 2.

4) The second coat shall incorporate non-asbestos fiber reinforcement and shall be applied
to a minimum thickness of 1.5mm.

5) The surfaces shall be cleaned and brought to a fine finish before coating. Each coat shall
be applied at the rate specified by the manufacturer.

6) Coating shall be protected by protective board during backfilling.
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8.10.14. TOLERANCES

A) TOLERANCES OF CONCRETE SURFACES
1) The tolerances of concrete surfaces shall be in accordance with the following:
a) Foundations and other in — situ buried concrete: BS 5606
b) Exposed concrete: BS 5606
c) Floor slabs to receive self-levelling floor compound: + 8mm
d) Floor slabs with concrete wearing surface: BS 8204 : Part 2, Class SR1 with level tolerance
of £ 8mm

8.10.15. CONCRETE SURFACE TREATMENT

A) ABOVE GROUND CONCRETE COATINGS — GENERAL

1) All exposed surfaces of reinforced concrete elements shall be protected by a water
repellent, chloride resistant coating. Coatings for specific applications are to be as shown
on the drawings. All other surfaces shall receive the protective and decorative coating
specified in related clause.

2) All concrete coatings shall be supplied by an approved manufacturer with technical
representation in the Republic of Lebanon, and a track record of product applications in
the Republic of Lebanon. All materials shall have a proven 10 years satisfactory
performance in climatic conditions similar to the Republic of Lebanon.

The complete coating system including primers shall be applied in accordance with
Manufacturer's instructions.

3) Coatings shall be applied by a specialist applicator approved by the Manufacturer and the
KCT Engineer, and shall have at least 5 years proven successful experience.

4) A method statement for application shall be submitted giving full details of all equipment
and application methods proposed and safe access provisions. The method shall include
wet and dry film thickness tests, pull off tests and any other quality control tests
appropriate to the coating performance.

5) Sample Panels of each coating type shall be prepared, before approval of material and
applicator, on L shaped panels comprising vertical and horizontal surfaces of at least 1
sgm each.

6) Full records of areas coated, quantity of material applied, ambient and substrate
temperature, and humidity shall be kept on a daily basis and submitted to the KCT
Engineer.

B) SURFACE PREPARATION
1) Surfaces shall be lightly grit blasted to remove all contamination such as oil, grease, loose
particles, decayed matter, laitance, mold release oils and curing compounds.

2) Any surface defects and blow holes shall be filled to produce a fine finish using a
proprietary product such as an acrylic modified cementitious repair fairing coat (or mortar
for larger defects). The repaired shall be completed at least 48 hours before application
of coatings.
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C) COATING FOR GENERAL EXPOSURE

1) Unless a particular finish is specified on the drawings, all exposed concrete surfaces shall

be coated with the following system.

2) The coating system shall comprise a penetrating silane-siloxane primer and subsequent
pigmented coating of minimum total thickness 150 microns DFT applied in two coats.

3) Minimum test performance for the complete coating system shall be:

Table 12 — Minimum test performance coating system

Carbon dioxide diffusion resistances
(Taywood method).

Equivalent thickness of air:

Initial:

2000 hours QUV weathered

More than
140m
100m

Reduction in chloride ion penetration
(diffusion cell method)

More than 98%

Spread of Flame:

Able to bridge crack of at least 0.3mm
Water vapor transmission (SD) Taywood

1.0m
method, of not more than
Fire Testing to BS 476 Pt 7 1987 Class 1

4) The coating shall be UV resistant, resistant to alkalis and water, and available as standard

in a range of pale colors including white, grey, beige, green and blue.

D) SILANE

1) Exposed concrete surfaces shall be given two coats of silane protective treatment applied
according to the manufacturer’s instructions.

2) The silane material shall comply with United Kingdom Highway Agency BD43/90.

8.10.16. LIST OF TEST REQUIREMENT

TESTS FOR CEMENTITIOUS MATERIALS, AGGREGATE, WATER AND STEEL

Table 13 - Tests for cementitious materials, aggregate, water and steel

Sr| Particular | Test Applicable Standard Limit (s) Minimum Frequency
Test for compliance with appropriate standard indicated in PART 2 including the
following specific requirements:

Each h i
A| Cement Alkali level BS EN196 Max 0.6% ach source change in

material*

Heat of hydration BS 4550 : Part 3

315kJ/kg @ 7 days

Each source change in
material*
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Shall not be greater than
350m?/kg & not less
than 225m?/kg

Specific surface BSEN 196: Part 6:
fineness 1992

Each source change in
material*

C3A content (tri- BSEN 196:

Each source change in

Standard Strength

. . _ A 0 _ 0,

calcium aluminates Part2:1995 OPC- 4-13% SRC- 3.5% material*

content)

Chloride content | BSEN 196-21 Max 0.05% Each source change in
material*

Early strength BSEN 196-1 As per BS EN197 Each source change in

material*

Initial setting time BS EN 196-3 As per BS EN197

Each source change in
material*

Soundness

. BS EN 196-3 As per BS EN197
(expansion)

Each source change in
material*

Each source change in

Loss of ignition BS EN 196-2 As per BS EN197 )
material*
Insoluble residue BS EN 196-2 As per BS EN197 Each source .change in
material*
Sulphate content BS EN 196-2 3.0% by mass Each source .ch:nge in
material
Each h i
Pozzolanity BS EN 196-5 As per BS EN197 ach source change in

material*

Each source change in

B | GGBS (Slag) | Testing to confirm compliance with requirements of BS 6699 material*
C | PFA (Fly ash) | Testing to confirm compliance with requirements of BS EN 450 Each s:])quartc:rglwfnge n
D Micro Silica | Testing to confirm compliance with requirements of EN 13263 / Each source change in

(Silica Fume) | ASTM C1240-95 / NS 3045

material*

*After acquiring approval for each source from the Superintendent each consignment of cement and other|
cementitious materials shall be accompanied by a compliance certificate from the manufacturer. Further test as|
may be required by the Superintendent in case of doubt.

. BS 812: 1989
Grading P103, BS EN933-1 Standard

=1 test per 1000m?

Material finer than

. 0,
0.075mm BS 812: 1989 P103 | 3 % Max.

=1 test per 1000m?

Clay lumps and

. . ASTM C 142 1% Max. =1 test per 4000m?
friable particles
Organic impurities ASTM C40 Lighter than std. color | =1 test per 2000m?3
. ASTM 3
Aggregates | Water absorption 2 % Max =1 test per 2000m

C128:2001/C127:2

ASTMC128;2001/

BS812:1988 Part

Specific gravity 2.6 % Max =1 test per 2000m3
C127:2001
Shell content BS 812:1995 P106 | 5 % Max =1 test per 2000m3
. BS 812:1990 o 3
Particle shape P105.1, 105.2 30 % max 1 test per 2000m
litati
Acid soluble Qualitative =1 test per 1000m?
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117 Appendices
A/B

Qualitative BS

*Each 12 concrete day if
result is more than 75%

chlorides, Cl of the limit & each
812:1988 Part 117 ) ) 1 03% month if results are less
Appendices C, BS than 75% of the limit.
1377-3
=Per 1000m3 or each 24
concrete days if result is
o,
Acid Soluble BS 812: 1988 Part | .\ l’?n?irte;zaa'lz y’m‘j tl?e
Sulphates, SO3 118, BSEN 1744-1| =7 % ) '
result is less than 75%
of the limit whichever is
less.
Soundness, MgS04 (5| ASTM C88:1999A, 12 % Max. *Each 48 concrete days

cycles)

BS EN1367-2

or 4,000m?3

Mechanical strength
(10% fines or Impact
Value)

BS 812 Parts
111,112

Min 100kN /Max 30%

*Each 72 concrete days
or 6,000m?3

*Each 72 concrete days

1 0,

Los Angeles Abrasion | ASTM C131/ C 535| Max 30% or 6,000m3

Moisture variation in Twice dail

sand-by moisture wice datly
At the start of the

. . project and whenever
D hrink BS 812 Part 120 0.05 % Max.
rying shrinkage ar % Max there is a change in the

source of supply.
*At the start of the

Potential reactivity: ASTM €295, C289 | Innocuous project and whenever

aggregates

there is a change in the
source of supply.

Cement aggregate
combination

ASTM P214 and
C227

Max 0.1% (6 month)

Water

Max. chloride content

Prestressed concrete

or grout

Concrete with
reinforcement or
embedded metal

Concrete without
reinforcement or
embedded metal

BS EN 1008

Max. 500mg/I

Max. 1000mg/I

Max. 4,500mg/|

*Each source and once
every week for quality
testing.

*At start of the project
*Change in the source
*When performing
initial test.

*In case of an increase
in the chloride content
of the constituents or in
case of doubt.

Sulphate content

ASTM D512:2002

Max 350ppm

Alkali carbonates and

bicarbonates

ASTM D 513

Max 500ppm

Grain Silo at the Port of Tripoli

Tender Document — Conditions of Tendering

ST-2030-TD-V001-L

*At the start of the
project.

July 2024

114




BS 1377: *Whenever there is
Total dissolved solids Part3:1990 Max 2000ppm change in the source of
supply.
pH ASTM D1293:1999| min7/max9 *When performing

Reinforcement]

Testing to confirm compliance with requirements of BS4449

B) TEST ON CONCRETE (INITIAL AND PRODUCTION STAGES)

Table 14 -Test to be carried out on concrete during the initial and production stages

ASTM C231

Type of Tests Applicable Standard Limit(s) Minimum Frequency
1 test routine representative sample
during the trial mix.

1.Bleeding ASTM C232:1999 Max. 0.5% =1 test routine during every
production (1st batch or load of each
production day).

2.Drying §hrinkage BS 1881 Part 5/BS Max.0.05%/ 1 ‘Fest routihe re.presentative sample

and wetting 6073 during the trial mix only.

: Max.0.03% . .

expansion Part 1 * as required by Superintendent.

1 test routine representative sample
— during the trial mix.
3.Air content BS EN12350: P7:2000 / Max 2% Note: concrete containing entrained

air: 1°* batch or load of each
production day until values stabilize.

4 .Free water/cement
ratio

Ref. BS EN 206-1:2000
P.30

As per PART 8.2

1 test routine representative sample
during the trial mix.

5. Workability (slump

density

114:1983

& concrete As required by | = 1 test routine representative sample
BS 1881 Part . . - .
temperature, 102:1983/ BS 1881-2 Superintendent | each during the trial mix.
concrete flow ’ / BSEN 206 * Every truck load or Batch.
tests)
= 1 test routine representative sample
6. Fresh and BS 1881 Part 107 & during the t.rlal mix. .
hardened concrete Standard » Same routine sampling of

compressive strength of cubes during
the production stage.

7. ISAT (Initial Surface

BS1881-208:1996/ BS

Refer to PART

= 1 test routine representative sample

Tests)

9.1

Absorption Test) 1881-5: 1970 9.1 during the trial mix.
= 1 test routine representative sample
. 1.6 % after 30 | during the trial mix.
8. Water absorption | BS 1881-122 min. » For every 1500m? on 28-day old
sample during the production.
9. RCPT (Rapid 1000 coulombs ;jrtis“tfe“tt'r?j rr:i'i’(rese”tat“’e sample
Chloride Penetration | ASTM C1202 Refer to PART & )

= For every 1500m3 on 28-day old
sample during the production.
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10. Water
penetration

BS EN12390; Part 8:
2000

Max. 10mm at
28 days

Max. 15mm at 7
days

= 1 test routine representative sample
during the trial mix.

= For every 1500m3 on 28-day old
sample during the production.

11. Concrete
compression tests

BS 1881 Part
108,111,116

As per PART 10

*1 sample representative at random
on 8 separate occasions during the
1st five days to established standard
deviation.

*1 sample representative at random
for each class of concrete in

accordance to PART 10 of
the specification.

*At least 1 sample representative
from individual structural unit or part
of a unit when the later is the
product of a single pour.

12. Splitting tensile
strength

BS 1881 Part116/
ASTM C496:1996/ BS
EN 12390-6

*At least 6-cylinder samples
representative for 3 at 7days, 3 at
28days at every 100 batches.

*But at least once a week during full
scale concreting operations.

13. Chloride content

BS 1881: Part 124

0.1-0.2 % (refer

= At the trial mix.
» Every accumulative quantity of

PART 12.1) 1500m3 of concrete with a maximum
of one test per day.
3.7 % :é\tgreat(::aulr:ugtive uantity of
14. Sulphate content | BS 1881: Part 124 (refer PART v q. Y .
12.2) 1500m3 of concrete with a maximum
' of one test per day.
1. Wejctmg BS 6073:1981 max 0.03% If required by the Superintendent.
expansion Partl
16. Chloride diffusion xae);f?clif(::ilon Min. 1 test for qualification test for
test BS 1881-122 each mix and as required by the
NT Build 492 1.75x10-12 Superintendents
m?/s at 90 days P

17. Tensile strength

BS 1881: Parts

= 1 test during the trial mix and at
every 100 batches/once a week (ref:

117&118 PART 10.3)
e e e s
of concrete prism 12390:P5 q ¥

Superintendent

In the case where range exceeds 15% of average for a single batch or range of 3 No. batches average
exceeds 20% of overall the following additional tests shall be carried out: Tests no. 1,4,12,16,17,18.
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C) QUALITY CONTROL (DURING CONSTRUCTION)
1) Additional tests shall be carried out at change of source and as required by the
Superintendent.

Table 15 - Quality control test to be done during construction

Applicable . -

Type of Tests Standard Limit(s) Minimum Frequency
Compression tests | BS EN 12390 :P3 refer to PART 8 and PART 10
splitting tensile BS EN 12390 :P6 refer to PART 10
strength

Water absorption BS 1881-122 refer to PART 9 | For every 1500m3 on 28- day old sample
Water penetration | BS EN12390 refer to PART 9 | For every 1500m3 on 28- day old sample
RCP test ASTM C1202 refer to PART 9 | For every 1500m3 on 28- day old sample
Drying shrinkage BS 1881 Part 5 | max 0.05%
BS 6073:1981

. . o
Wetting expansion partl max 0.03%

For concretes containing entrained air: first
Air content batch or load of each production day until
values stabilize.

Workability (slump

BS 1881-2 Per batch or truck load
& concrete
Bleeding Trial mix: 1 test / Prodt’n: 1 test*
When performing initial test or in case of an
Chloride content BS 1881-124 increase in the chloride content of the
constituent.
When performing initial test or in case of an
Sulphate content BS 1881-124 increase in the chloride content of the
constituent.
Chloride diffusion Min. 1 test. Where a new
BS 1881-122 fer to PART 9
test NT Build 492 referto cement/constituent source is used.

* Additional tests shall be carried out at change of source and as required by the Engineer when in doubt.
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APPENDICES

Appendix 1: Drawings
- ST-HP-2030-MAR-TD-001-A July 2024
- ST-HP-2030-MAR-TD-002-A July 2024
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